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The purpose of this amendment is to make the following changes to the Request for Proposal:
1. SECTION B: Note (g) of the “General Notes” is hereby changed in its entirety as follows:
()
CLIN 3000:

The prime contractor that subcontracts with Thales shall provide “Main Terminal Configuration™ first
article quantities as follows:

Prime Contractor: X first articles *
Thales: Y first articles *

The prime contractor that subcontracts with Marconi shall provide “Main Terminal Configuration” first
article quantities as follows:

Prime Contractor: X first articles *

Marconi: 10 first articles

The prime contractor that subcontracts with Indra shall provide “Main Terminal Configuration” first article
quantities as follows:

Prime Contractor: X first articles *
Indra: 4 first articles

CLIN 3013:

The prime contractor that subcontracts with Thales shall provide “EMF Terminal Configuration” first
article quantities as follows:

Prime Contractor: Z first articles *
Thales: 1 first articles

The prime contractor that subcontracts with Marconi shall provide “EMF Terminal Configuration” first
article quantities as follows:

Prime Contractor: Z first articles *

Marconi: 3 first articles

The prime contractor that subcontracts with Indra shall provide “EMF Terminal Configuration” first article
quantities as follows:

Prime Contractor: Z first articles *
Indra: 2 first articles

* The quantities for “X,” “Y,” and “Z” will be completed upon award. See Section L-23 for instructions on
quantities that should be proposed for Thales, Marconi and for each prime contractor.
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2. SECTION B: Clause B-5 is updated to add Event F for Spain as follows:

Event Date Fee Amount
F 24 MADO $ To Be Determined

3. SECTION E: Clause E-3.3 is added to the RFP as follows:

(NEW CLAUSE)
E-3.3 INSPECTION AND ACCEPTANCE - ORIGIN (APPLICABLE TO CLINS 3000 AND 3013 FOR
INDRA-DELIVERED TERMINALS)

(a) Inspection and acceptance of the supplies or services to be furnished hereunder shall be made by
representatives of the Government (normally the Defense Contract Management Area Operations (DCMAQY)) at
the contractor's or subcontractor's plant. The cognizant inspector shall be notified when material is ready for
inspection. When the contract provides for Government procurement quality assurance actions at source, the
place or places designated for such actions may not be changed without authorization of the Contracting Officer.

(b) When off-the-shelf items (items already produced) are presented by the contractor, the Government inspector
is authorized to limit inspection to those procurement quality assurance (PQA) actions which can be performed.

(¢) GOVERNMENT REPRESENTATIVE:
DCMA Twin Cities Administrative Contracting Officer
1231 Parkplace North East
Cedar Rapids, Iowa 52402-2023
{319) 378-2026
(d) PLACE OF INSPECTION/ACCEPTANCE:

Indra Sistemas SPAIN
Point of Contact: *

* To be completed upon award
4, SECTEON F; The note “*” in Clause F-4 is changed in its entirety as follows:

* The detailed delivery schedule and intended destination is as follows:

US Terminals (per Prime Contractor)

ot | MADO Note

X

2 26 MADO

2 27 MADO

3 28 MADO

3 29 MADO | See Clause L-23-1.2. These three tenminals for the US may or may not be included in the
modification that incorporates CLIN 3000.

Thales-Delivered European Terminals {12}

MADOQ Destination Note

26 MADQ | 2 France

27 MADQO | 2 France

MMMMP
-

28 MADO | 3 France See Clause L-23-1.2. These three terminals for France may or may not be
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included in the medification that incorporates CLIN 3000.

4 20 MADO | 4 France See Clause £-23-1.2. These four terminals for France may or may not be
included in the modification that incorporates CLIN 3000.
1 30 MADO | 1 France See Clause L-23-1.2. This terminal for France may or may not be

included in the modification that incoporates CLIN 3000,

Marconi-Belivered European Terminals (10)

MADO Destination Note

26 MADO | 2 Ttaly

27 MADO | 2 Gemmany

28 MADO | 2 Italy / 1 Germany

beJMMI{p
L)

29 MADQ | 3 Italy

Indra-Delivered European Terminals (4)

MADO Destination Note

26 MADO | 2 Spain

NNHIQ

27 MADO | 2 Spain

5. SECTION G: Clause G-10 is changed in its entirety as follows:

(NEW CLAUSE}
G-10 INVOICING INSTRUCTIONS FOR SCHEDULE INCENTIVE FEE (Applicable to CLIN
3000)

As applicable, invoices for the schedule incentive fees defined in Clause B-5 will be submitted by Sub-
CLIN in the following amounts for Evenis A, B, C, and D:

gl
<
o}
a

CLIN Amount
J000AA
J000AB
3000AC
3000AD
J000AE
3000AA
3000AB
3000AC
3000AD
3000AE
3000AA $1,500,000
3000AB *

3000AC *

3000AD *

*O® K K ¥ X ¥ X * *®

THODOWEET T T >

* To Be Determined at time of contract award. NOTE: The offeror shall provide the amounts for each
sub-CLIN for Events A and B in their proposal

6. SECTION H: Clause H-17.4 is added to the RFP as follows:
(NEW CLAUSE)

H-17.4 INFORMATION SECURITY (INFOSEC) CERTIFICATION (APPLICABLE TO ALL
MIDS JTRS DELIVERED UNDER THIS CONTRACT BY INDRA)
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In addition to the NSA COMSEC approval for use, the Contractor shall identify and implement the
appropriate organizations and procedures necessary to obtain INFOSEC certification of the INDRA MIDS
JTRS terminal from SECAN and to maintain the INFOSEC certification through the production and logistic
support activities. Government National INFOSEC verification and testing organization is:

Centro Nacional de Inteligencia (CNI)
Avenida del Padre Huidobro s/n
28071 Madrid

Spain

7. SECTION H: Clause H-23.2 is revised in its entirety as follows:
H-23.2 FIRST ARTICLE APPROVAL (APPLICABLE TO CLIN 3000)

(a) First Article Approval Criteria. The Government will approve the first articles if all of the following
conditions have been satisfied:

(1) The Contractor has submitted the Airworthiness Certification required by Clause H-15
{“Adrworthiness Certification”),

(2) The Contractor has submitted the EMC Features Approval required by Clause H-16.1
(“Electromagnetic Compatibility (EMC) Features Approval”),

(3) The Contractor has submitted the COMSEC Approval for Use required by Clause H-17
(“Communications Security (COMSEC) Approval for Use”),

(4) For Thales terminals only, the Contractor has submitted the INFOSEC certification required by
Clause H-17.2.

(%) For Marconi terminals only, the Contractor has submitted the INFOSEC certification required
by Clause H-17.3.

(6) For INDRA terminals only, the Contractor has submitted the INFOSEC certification required
by Clause H-17.4.

(7) The Contractor has successfully completed First Article Qualification Testing and submitted its
FAQT Report (CDRL JB04) to the Government.

(8) The contractor’s First Articles submitted to the Government for Government FAQT Testing in
accordance with subsection (d) of this clause have successfully passed Government FAQT testing (see
subparagraph ¢ below).

(9) The contractor has successfully demonstrated SCA compliance {Clause H-17.1).

When the contractor has met the conditions above the Government shall notify the contractor in writing of
the approval, disapproval or conditional approval of the contractor’s First Article and permission to
commence deliveries to the Government. A notice of conditional approval shall state any further action
required of the contractor. A notice of disapproval shall cite reasons for the disapproval.

The Contractor shall incorporate all modifications required by any conditional approval and correct any
damage or deterioration resulting from testing . As so modified and corrected the approved first article
shall serve as the approved product baseline for production. All the formal Product Baseline configuration
management requirements for Government oversight shall commence at that time.
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(b) Disposition of First Articles After First Article Approval.

1) The Contractor shall deliver for Government acceptance via DD230 all MIDS JTRS first
articles. The contractor may use all of these first articles to conduct FAQT. After FAQT, the Contractor
shall refurbish and retrofit all first article MIDS-JTRS to a functional state meeting requirements of the
contract prior to delivery to the Government.

(c) Contractor Testing of First Articles.

(1) At least 60 calendar days before the beginning of the contractor’s first article testing, the
Contractor shall notify the Contracting Officer, in writing, of the time and location of the testing so that the
Government may witness the tests.

(2) The contractor shall not commence any formal contractor FAQT testing without Government
approval of the contractor’s FAQT test plans and procedures (CDRL JB02 and JB03).

(3) The Contractor shall submit the First Article Qualification Test report in accordance with
CDRL JB04.

(d) Government Testing of First Articles.
(1) The Contractor shall submit 2 US Main, 2 Marceni, 2 Thales and 2 INDRA Main MIDS

JTRS of the MIDS JTRS terminals under CLIN 3000 to the Government no later than 24 months after the
effective date of the delivery order for CLIN 3000 to the following addresses:

For the 2 US, 1 of the 2 Marconi, 1 of the 2 Thales and 1 of the 2 INDRA Terminals:

Commanding Officer

Attention: COMSEC Custodian
SPAWAR Systems Center — San Diego
Code D03531

49590 Lassing Road

Bldg. 1, Rm. A206

San Diego, CA 92152-6121

COMSEC Account #/UIC

For 1 of the 2 THALES Terminals;

CELAR (for INFOSEC testing)
35998 Rennes Armees
France

For 1 of the 2 MARCONI Terminals:
RUD INFOSEC

Via della Pineta Sacchetti, 216
00168 Roma

Italy

For 1 of the 2 INDRA Terminals:

Centro Nacional de Inteligencia (CNI)
Avenida del Padre Huidobro s/n
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28071 Madrid
Spain

(2) The shipping documentation shall contain this contract number and the Lot/Item
Identification. The requirements that the first articles must meet are specified elsewhere in this contract.
The Contractor shall not submit first articles for Government testing until after all Contractor first article
testing has been completed by the Contractor to determine compliance with said requirements and the first
articles have been inspected by the Contract Administration Office.

(3) The Contractor is responsible for providing operating and maintenance instructions, spare parts support,
repair of the first article during Government first article testing. If first article tests reveal deviations from
contract requirements, the Contractor shall, at the location designated by the Government, make the
required corrections at no change in the contract price.

(4) The Government reserves the right to conduct any additional tesiing not exceeding the
requirements of this contract if it deems it necessary to ensure that the first articles conform to all
requirements of the contract.

{4)}(a) Within 60 calendar days after the Government receives the 2 US, 2 Marconi, 2
Thales and 2 INDRA Main MIDS JTRS terminals for Government FAQT, the Contracting Officer shall
notify the Contractor, in writing, of the successful completion or unsuccessful completion of the
Government FAQT testing. However, for every day that a terminal delivered for Government first article
testing is unavailable for that testing due to terminal malfunctions, the Government shall be entitted to an
additional day to notify the Contractor in writing of the successful completion or unsuccessful completion
of the Government FAQT testing. The notice of successful completion or unsuccessful completion of the
Government FAQT testing shall not relieve the Contractor from complying with all requirements of the
specifications and all other terms and conditions of this contract. If the Government does not notify the
Contractor, in writing, of the successful completion or unsuccessful completion of the Government FAQT
testing within sixty calendar days after receipt of the contractors First Articles, the Contracting Officer shall,
upon timely written request from the Contractor, equitably adjust under the Changes clause of this contract
the delivery or performance dates or the contract price, and any other contractual term affected by the delay.

(5) If the Government notifies the contractor of an unsuccessful Government FAQT due to
nonconformities discovered during testing, the Contractor, upon Government request, shall submit an
additional first article for testing. After each request, the Contractor shall make any necessary changes,
modifications, or repairs to the first article or select another first article for testing. All costs related to these
tests are to be borne by the Contractor, including any and all costs for additional test following disapproval.
The Contractor shall furnish any additional first article to the Government under the terms and conditions
and within the time specified by the Government. The Government shall act on this first article within the
time limit specified in subsection (d}{4) above. The Government reserves the right to require an equitable
adjustment of the contract price for any extension of the delivery schedule or for any additional costs
incurred by the Government.

{(¢) Requalification Requirements. . The Government reserves the right to require the Contractor to re-
qualify his product if:(1) the Contractor has modified its product, or changed the material or its
manufacturing processes such that, in the opinion of the Government, the validity of the previous
qualification is questionable, or

(2) it is otherwise necessary to determine that the quality of the product is maintained in
conformance with the specification.
Any expenses incurred by the Contractor associated with requalification (including but not limited to
regressive testing) shall be borne by the Contractor.

(f) First Article Manufacturing Requirements.




N00039-04-R-0001
Amendment 0012

The prime contractor shall produce both the US first articles and the US production quantity at the same
facility on the same production line.

The European integrator shall produce first articles using the same facility and assembly line that it intends
to use for production.

(3) The first articles shall conform in every respect with the requirements set forth for the
production equipment and shall be manufactured with tools, materials and methods which are the same as,
or representative of, the tools, materials and methods which will be used to manufacture the equipment to be
furnished under CLIN 3001.

(4) Acceptance tests on the first articles shall be conducted on STE and its resident software that is
at least 98% complete.

(5) The Government's First Article Approval qualifies the contractor’s product baseline design (including
manufacturing processes), therefore for a contractor to get final First Article Approval both terminal
integrator's, Main and EMF terminal product baseline designs and their manufacturing processes must be
approved by the Government.

(6) Once a contractor's or integrator's Main or EMF terminal is qualified by the Government all
SRUs contained within those terminals are qualified. Any Main or EMF terminal not specifically qualified
by the Government but consisting entirely of SRUs/LRUs used in an already qualified terminal is also
qualified by the Government, i.e if both the US integrator and Furopean integrator's 2-2 transceivers are
qualified by the Government then any combination of those two integrators 2-2 transceivers in a deliverable
terminal shall be considered qualified.

(g) Termination for Default. If the Contractor fails to deliver any first article report on time or fails to
deliver any first article on time the Contractor shall be deemed to have failed to make delivery within the
meaning of the Default clause of this contract.

8. SECTION H: Clause H-23.3 is revised in its entirety as follows:
H-23.3 FIRST ARTICLE APPROVAL (APPLICABLE TO CLIN 3013)

(a) First Article Approval Criteria. The Government will approve the first articles if all of the following
conditions have been satisfied:

(1) The Contractor has submitted the Airworthiness Certification required by Clause H-15
(“Atrworthiness Certification™),

(2) The Contractor has submitted the EMC Features Approval required by Clause H-16.1
(“Electromagnetic Compatibility (EMC) Features Approval”),

(3) The Contractor has submitted the COMSEC Approval for Use required by Clause H-17
(*Communications Security (COMSEC) Approval for Use™),

(4) For Thales terminals only, the Contractor has submitted the INFOSEC certification required by
Clause H-17.2.

(5) For Marconi terminals only, the Contractor has submitted the INFOSEC certification required
by Clause H-17.3.

(6) For INDRA terminals only, the Contractor has submitted the INFOSEC certification required
by Clause H-17.4.

(7) The Contractor has successfully completed First Article Qualification Testing and submitted its
FAQT Report (CDRL JB04) to the Government.
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(8) The contractor’s First Articles submitted to the Government for Government FAQT Testing in
accordance with subsection (d) of this clause have successfully passed Government FAQT testing (see
subparagraph e below).

(9) The contractor has successtully demonstrated SCA compliance (Clause H-17.1).

When the contractor has met the conditions above the Government shall notify the contractor in writing of
the approval, disapproval or conditional approval of the contractor’s First Ariicle and permission to
commence deliveries to the Government. A notice of conditional approval shall state any further action
required of the contractor. A notice of disapproval shall cite reasons for the disapproval.

The Contractor shall incorporate all modifications required by any conditional approval and correct any
damage or deterioration resulting from testing . As so modified and corrected the approved first article
shall serve as the approved product baseline for production. All the formal Product Baseline configuration
management requirements for Government oversight shall commence at that time,

{b) Disposition of First Articles After First Article Approval.

1) The Contractor shall deliver for Government acceptance via DD250 all MIDS JTRS first
articles. The contractor may use all of these first articles to conduct FAQT. After FAQT, the Contractor
shall refurbish and retrofit alt first article MIDS-ITRS to a functional state meeting requirements of the
contract prior to delivery to the Government.

(c) Contractor Testing of First Articles.

(1) At least 60 calendar days before the beginning of the contractor’s first article testing, the
Contractor shall notify the Contracting Officer, in writing, of the time and location of the testing so that the
Government may witness the tests.

(2) The centractor shall not commence any formal contractor FAQT testing without Government
approval of the contractor’s FAQT test plans and procedures (CDRL JB0Z and JB03).

{3) The Contractor shall submit the First Article Qualification Test report in accordance with
CDRL JB0O4.

(d) Government Testing of First Articles,

(1) The Contractor shall submit 1 US Enhanced Modular Functionality (EMF), 2 Marconi, 2
Thales and 2 INDRA EMF MIDS JTRS of the MIDS JTRS terminals under CLIN 3013 to the Government
no later than 24 months after the effective date of the delivery order for CLIN 3013 to the following
addresses:

For the 1 US. 1 of the 2 Marconi, | of the 2 Thales and 1 of the 2 INDRA Terminals:
Commanding Officer

Attention; COMSEC Custodian
SPAWAR Systems Center — San Diego
Code D03531

49590 Lassing Road

Bldg. 1, Rm. A206

San Diego, CA 92152-6121

COMSEC Account #UIC

For 1 of the 2 THALES Terminals:

CELAR (for INFOSEC testing)
35998 Rennes Armees
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France

For 1 of the 2 MARCONI Terminals;

RUD INFOSEC

Via della Pineta Sacchetti, 216
001568 Roma

Italy

For 1 of the 2 INDRA Terminals;

Centro Nacional de Inteligencia (CNI)
Avenida del Padre Huidobro s/n
28071 Madnid

Spain

(2) The shipping documentation shall contain this contract number and the Lot/Ttem
Identification. The requirements that the first articles must meet are specified elsewhere in this contract.
The Contractor shall not submit first articles for Government testing until after all Contractor first article
testing has been completed by the Contractor to determine compliance with said requirements and the first
articles have been inspected by the Contract Administration Office.

(3) The Contractor is responsible for providing operating and maintenance instructions, spare parts support,
tepair of the first article during Government first article testing. If first article tests reveal deviations from
contract requirements, the Contractor shall, at the location designated by the Government, make the
required corrections at no change in the contract price.

(4) The Government reserves the right to conduct any additional testing not exceeding the
requirements of this contract if it deems it necessary to ensure that the first articles conform to all
requirements of the contract.

(4)(a) Within 60 calendar days after the Government receives the | US, 2 Marconi, 2
Thales and 2 INDRA EMF MIDS ITRS terminals for Government FAQT, the Contracting Officer shall
notify the Contractor, in writing, of the successful completion or unsuccessful completion of the
Government FAQT testing. However, for every day that a terminal delivered for Government first article
testing is unavailable for that testing due to terminal malfunctions, the Government shall be entitled to an
additional day to notify the Contractor in writing of the successful completion or unsuccessful completion
of the Government FAQT testing. The notice of successful completion or unsuccessful completion of the
Government FAQT testing shall not relieve the Contractor from complying with all requirements of the
specifications and all other terms and conditions of this contract. If the Government does not notify the
Contractor, in writing, of the successful completion or unsuccessful completion of the Government FAQT
testing within sixty calendar days after receipt of the contractors First Articles, the Contracting Officer shall,
upon timely written request from the Contractor, equitably adjust under the Changes clause of this contract
the delivery or performance dates or the contract price, and any other contractual term affected by the delay.

(5) If the Government notifies the contractor of an unsuccessful Government FAQT due to nonconformities
discovered during testing, the Contractor, upon Government request, shall submit an additional first article
for testing. After each request, the Contractor shall make any necessary changes, modifications, or repairs
to the first article or select another first article for testing. All costs related to these tests are to be bome by
the Contractor, including any and all costs for additional test following disapproval. The Contractor shall
furnish any additional first article to the Government under the terms and conditions and within the time
specified by the Government. The Government shall act on this first article within the time limit specified
in subsection (d)(4) above. The Government reserves the right to require an equitable adjustment of the
contract price for any extension of the delivery schedule or for any additional costs incurred by the
Government.

10
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(¢) Requalification Requirements. . The Government reserves the right to require the Contractor to re-
qualify his product if:(1) the Contractor has modified its product, or changed the material or its
manufacturing processes such that, in the opinion of the Government, the validity of the previous
qualification is questionable, or

(2) it is otherwise necessary to determine that the quality of the product is maintained in
conformance with the specification.
Any expenses incurred by the Contractor associated with requalification (including but not limited to
regressive testing) shall be bome by the Contractor.

(f) First Article Manufacturing Requirements.

The prime contractor shall produce both the US first articles and the US production quantity at the same
facility on the same production line.

The European integrator shall produce first articles using the same facility and assembly line that it intends
to use for production.

(3) The first articles shall conform in every respect with the requirements set forth for the
production equipment and shall be manufactured with tools, materials and methods which are the same as,
or representative of, the tools, materials and methods which will be used to manufacture the equipment to be
furnished under CLIN 3001,

{(4) Acceptance tests on the first articles shall be conducted on STE and its resident software that is
at least 98% complete.

{3) The Government's First Article Approval qualifies the contractor’s product baseline design
{including manufacturing processes), therefore for a contractor to get final First Article Approval both
terminal integrator's, Main and EMF terminal product baseline designs and their manufacturing processes
must be approved by the Government.

(6) Once a contractor's or integrator’'s Main or EMF terminal is qualified by the Government all
SRUs contained within those terminals are qualified. Any Main or EMF terminal not specifically qualified
by the Government but consisting entirely of SRUs/LRUs used in an already qualified terminal is also
qualified by the Government, i.e if both the US integrator and European integrator's 2-2 transceivers are
qualified by the Government then any combination of those two integrators 2-2 transceivers in a deliverable
terminal shall be considered qualified.

(g) Termination for Default. If the Contractor fails to deliver any first article report on time or fails to
deliver any first article on time the Contractor shall be deemed to have failed to make delivery within the
meaning of the Default ¢lause of this contract.

9. SECTION H: Clause H-41.1, paragraph {e) is changed in its entirety as follows:

() SPAWAR and CELAR are the designated facilities for Government First Article Qualification Test
(FAQT) of Thales terminals. SPAWAR and TBD* are the designated facility for Government FAQT of
Marconi terminals. SPAWAR and CNI are the designated facility for Government FAQT of Indra
terminals.

* The Italian test facility will be determined at time of contract award.

10. SETION H: Clause H-58 is changed in its entirety as follows:

(NEW CLAUSE)
H-58 REQUIRED SUBCONTRACTING ARRANGEMENTS (APPLICABLE TO MIDS JTRS)

The MIDS International Program Office requires that the MIDS JTRS design, development, and
qualification program be conducted on a collaborative basis by each of the participating nations’ designated
national contractors. To that end, each of the prime U.S. contractors must subcontract with one or more of

the following “Integrator” industries:

e France: Thales Communications (“Integrator”)

11
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* Jtaly: Marceni Selenia Communications (“Integrator”)
¢  Spain: Indra Sistemas S.A. (“Integrator’)

The prime U.S. contractors must each subcontract with a different European integrator. At a minimum, the
role of the European “integrator” will be to assemble and qualify terminals at a European facility for

delivery to the European nations.

Additionally, the following European company must be included as a subcontractor under one of the prime
U.S. contracts:

*  Germany: EADS Deutschland GmbH

11. SECTION L: Provision L-23, paragraph L-23-1.2, Notes (3) and (4) are changed in their entirety as
follows:

Note 3: The prime offerors shall provide two proposal amounts for US quantities under CLIN 3000 as
follows:

US: 7 first articles
US: 10 first articles

The prime offeror that subcontracts with Thales shall provide two proposal amounts for the French
quantities under CLIN 3000 as follows:

Thales: 4 first articles
Thales: 12 first articles

The prime offeror that subcontracts with Indra shall provide a proposal amount for the Spanish
quantities under CLIN 3000 as follows:

Indra: 4 first articles

The prime offeror that subcontracts with Marconi shall provide a proposal amount for the Italian
and German quantities under CLIN 3000 as follows:

Marconi: 10 first articles (seven of which are for Italy, three of which are for
Germany)

Note 4:
The primes offerors shall provide two proposal amounts for US quantities under CLIN 3013 as
follows:
US: 3 first articles
US: 5 first articles

The prime offeror that subcontracts with Thales shall provide a proposal amount for the French
quantities under CLIN 3013 as follows:

Thales: 1 first article

The prime offeror that subcontracts with Indra shall provide a proposal amount for the Spanish
quantities under CLIN 3013 as follows:

Indra: 2 first articles

12
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The prime offeror that subcontracts with Marcont shall provide a proposal amounts for the Italian
and German quantities under CLIN 3013 as follows:

Marconi: 3 first articles (all of which are for Italy)

I2. SECTION L: Provision L-24 is changed in its entirety as follows:

(NEW CLAUSE)
L-24. REQUIRED SUBCONTRACTING ARRANGEMENTS

The MIDS International Program Office requires that the MIDS JTRS design, development, and
qualification program be conducted on a collaborative basis by each of the participating nations’ designated
national contractors. To that end, the prime U.S. vendor participants responding to this REP must
subcontract with one or more of the following “Integrator” industries to be eligible for award of a contract
for this requirement:

e France: Thales Communications (“Integrator™
e [taly: Marconi Selenia Communications (“Integrator”™)
e Spain; Indra Sistemas S.A. (“Integrator™)

The prime U.S. vendors must each select different European integrator{s). At a minimum, the role of the
European “integrator” will be to assemble and qualify terminals at a European facility for delivery to the
European nations.

Additionally, the following European company must be included as a subcontractor under one of the prime
U.S. vendor proposals and resulting contracts:

¢  (Germany: EADS Deutschland GmbH

13. ATTACHMENT Y: Attachment Y is changed to incorporate Indra as a European Integrator for
Spain. As aresult of these changes, Attachment Y is changed from “Revision V” to “Revision W.”

In order to maintain a conformed copy of the RFP replacement pages are provided as follows and attached
hereto for the changes noted in paragraphs (1) through (13) above.

Replace with page # or
RFP Page Number Version (attached hereto) Description of Change
B-4 through B-7 B-4 through B-7 See paragraphs 1 and 2 above
E-3 through E-4 E-3 through E-4 See paragraph 3 above
F-5 F-5 See paragraph 4 above
G-4 G-4 See paragraph 5 above

H-12 through H-35

L.-13 through 1.-17
Attachment Y cover page
Attachment Y page 1

H-12 through H-36

1.-13 through L-17
Attachment Y cover page
Attachment Y page 1

See paragraphs 6 through 10 above
See paragraphs through 12 above
See paragraph 13 above

See paragraph 13 above

Attachment Y pages 19 & 20
Attachment Y pages 41 & 44

Attachment Y pages 19 & 20
Attachment Y pages 41 & 44

13
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Contractor Share Above Target 60%
Government Share Below Target 20%
Contractor Share Below Target 80%
INCENTIVE ON SCHEDULE (See Clause B-3) NTE $3,000.000 if all milestone events are

met in accordance with Clause B-5

Negative incentive of $1,000,000 if all milestone
events are late JAW Clause B-5

TOTAL FEE EARNABLE
Maximum Fee on Cost Incentive Y% of Target Cost*
Incentive on Schedule $3,000,000
Total Fee Earnable Y% of Target Cost* Plus $3,000,000

* The percentages for X, Y, and Z shall be negotiated and included in the delivery order for CLIN 3000.
(f) If the Government does not provide the Computer Software Operating Environment by 4 months after the date
of the order for CLIN 3000 in accordance with Clause H-26 and SOW paragraph 3.2.8.b., this CLIN may be

ordered. However, the Government reserves the right to order this CLIN anytime after contract award through 6
months thereafier.

(g
CLIN 3000:

The prime contractor that subcontracts with Thales shall provide “Main Terminal Configuration” first article
quantities as follows:

Prime Contractor: X first articles *
Thales: Y first articles *

The prime contractor that subcontracts with Marconi shall provide “Main Terminal Configuration™ first article
quantities as follows:

Prime Contractor: X first articles *

Marconi: 10 first articles

The prime contractor that subcontracts with Indra shall provide “Main Terminal Configuration™ first article
guantities as follows:

Prime Contractor: X first articles *
Indra: 4 first articles

CLIN 3013:

The prime contractor that subcontracts with Thales shall provide “EMF Terminal Configuration” first article
quantities as follows:

Prime Contractor: Z first articles *
Thales: 1 first articles

The prime contractor that subcontracts with Marconi shall provide “EMF Terminal Configuration” tirst article
quantities as follows:

B-4
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Prime Contractor: Z first articles *

Marconi: 3 first articles

The prime contractor that subcontracts with Indra shall provide “EMF Terminal Configuration” first article
quantities as follows:

Prime Contractor: Z first articles *

Indra: 2 first articles

* The quantities for *X,” “Y,” and “Z” will be completed upon award. See Section L-23 for instructions on
quantities that should be proposed for Thales, Marconi and for each prime contractor,

(h) The CPIF arrangement described in this contract will be based on the total Cost Plus Target Fee at the CLIN.
level for CLINs 3000 and 3013. The CPFF for CLIN 3005 shall be at the CLIN-level. Invoices for CLINs 3000,
3005, and 3013 shall be submitted at the sub-CLIN-level {i.e., Sub-CLINs 3000AA, 3005AA, and 3013AA for
prime contractor invoices and US subcontractor invoices; Sub-CLIN 3000AB, 3005AB, and 3013AB for Thales
invoices; Sub-CLIN 3000AC, 3005AC, and 3013AC for Marconi invoices; Sub-CLIN 3000AD, 3005AD, and
3013AD for INDRA invoices; and Sub-CLIN 3000AE, 3005AE, and 3013AE for EADS invoices).

(i) The technical data package may be ordered under CLIN 3007 only in conjunction with any associated technical
data rights under CLIN 3004.

(j) The Not-to-Exceed (NTE) amount represents an estimated amount for this subCLIN that will not be exceeded if
and when a definitive amount is negotiated for this subCLIN under a separate delivery order.

(k) This not-to-exceed (NTE) amount represents the total NTE estimated cost-plus-fixed-fee for the porting of the
following waveforms into the M{DS JTRS terminal: Have Quick, UHF DAMA, EPLRS, WNW.

(1) To Be Determined (TBD) in the “Total Price or Ceiling Amount” indicates that the estimated ceiling cost or
price will be negotiated before any delivery order may be issued against these CT.INs.

{m) Sub-CLIN 3001AB will only be ordered if and after the Government orders CLIN 3013.

{n) Data items JAQY and JAOZ may be ordered in support of CLIN 3000 and CLIN 3009, Data items JSOH and
JS0J may be ordered in support of CLIN 3000 and CLIN 3012. Data items JAQ2, JB03, and JB04 may be ordered in
support of CLIN 3000 and CLIN 3013.

(o) The following Cost Plus Incentive Fee (CPIF) Arrangement and Schedule Incentive Fees are applicable to CLIN
3013:

TARGET COST $ TBD in delivery order
TARGET FEE (X% of Target Cost¥) $ TBD in delivery order
COST PLUS INCENTIVE FEE $ TBD in delivery order
INCENTIVE ON COST
INCENTIVE ON COST (NTE X% of Target Cost*) $ TBD in delivery order
MAXIMUM FEE (NTE Y% of Target Cost*) $ TBD in delivery order
MINIMUM FEE (NTE Z% of Target Cost¥*) $ TBD in delivery order
SHARE RATIO:

Government Share Above Target 40%

Contractor Share Above Target 60%

Government Share Below Target 20%
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Contractor Share Below Target 80%
TOTAL FEE EARNABLE
Maximum Fee on Cost Incentive Y% of Target Cost*

* The percentages for X, Y, and Z shall be negotiated and included in the delivery order for CLIN 3011 3.

(p) CLIN 3013 will only be ordered if and after the Government orders CLIN 3023.

CHANGE TO EXISTING CLAUSE
B-3.  5252.232-9200 ALLOTMENT OF FUNDS (JAN 1989) (Applicable to cost-plus-
fixed-fee CLINs only)

{a) This contract is incrementally funded with respect to both cost and fee.

(b) The amounts presently available and allotted to this contract for payment of fee, as provided in the Section I
clause of this contract entitled “Fixed Fee”, are as follows:

{Contracting officer under “Items” insert the item numbers for which incremental Junding is provided and under
“Allotted to Fixed Fee™ insert the amount of incremental funding allocated to fixed fee]

ITEM(S ALLOTTED TO FIXED FEE

* *

{¢) The amounts presently available and allotted to this contract for payment of cost, subject to the Section [
“Limitation of Funds” clause, the items covered thereby and the period of performance which it is estimated the
allotted amount will cover are as follows:

(Contracting officer under “ftems ™ insert the item numbers for which incremental Sfunding is provided, under “4llotment of
Cost”" insert the amount of incremental funding aflocated to total estimated cost, and under “Period of Performance " insert date
by which funding expended]

ITEM(S ALLOTTED TO COST PERIOD OF PERFORMANCE

* 3 * *

(d) The parties contemplate that the Government will allot additional amounts to this contract from time to time by
unilateral contract modification, and any such modification shall state separately the amounts allotted for cost and
for fee, the items covered thereby, and the period of performance the amounts are expected to cover.

* To be completed on individual delivery orders as applicable.

NEW CLAUSE
B-5. INCENTIVE ON SCHEDULE (Applicable to CLIN 3000)

The contractor will receive fees in the below amounts if the following delivery events are achieved by the dates
specified below. If the contractor does not meet the below delivery schedule for any one of these events, the
contractor will not be eligible to receive any fee for that event. Events A, B, and C are independent. Therefore, if
the contractor fails to meet one event, it will not prectude its eligibility to earn fee for meeting another event.

Event Date Fee Amount
A 4 M ADQ $ 500K
B 13 M ADO $1.0M

B-6
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C 24 M ADO $1.5M

D 24 M ADO $ To Be Determined
E 24 M ADO $ To Be Determined
F 24 MADO $ To Be Determined

Event Definitions

Event A: A complete allocated baseline is presented to the Government at PDR and delivered to the Government in accordance
with CDRLs JAQ2, JAO3, JAO6, and JAOQ7. In order for the contractor to be eligible for payment of this event, this complete
allocated baseline presented at PDR must subsequently be authenticated by the Government. The Government will authenticate
an allocated baseline that meets all of the requirements of the contract. In order to determine whether or not an allocated baseline
can be authenticated, the Government will review the ABL submitted by industry for technical accuracy, completeness, format
and consistency with the requirements of the contract. If the Government determines that the ABL as submitted meets all
coatract requirements, the Government will authenticate the ABL, and the contractor will be awarded the Event A incentive fee,
However, if the Government determines that the ABL as submitted does not meet all contract requirements, the Government will
formally provide comments to the contractor and the contractor will have no more than 30 days to re-submit a corrected and
complete ABL to the Government. The Government will review the ABL re-submitted by the contractor. [f the Government
determines that the re-submitted ABL meets all contract requirements, the Government will authenticate the ABL and the
contractor will be awarded the Event A incentive fec. However, if the Government determines that the Allocated Baseline as re-
submitted does not meet all requirements of the contract, the contractor will not be awarded the Event A incentive fee. At this
point, the contractor will still be required under the contract to correct any deficiencies in the allocated baseline, but it will no
longer be eligible for the Event A incentive fec.

Event B: Joint approval by all participating MIDS JTRS contractors (i.e., DLS, ViaSat, Thales, Marconi, Indra, EADS) that the
product baseline is ready for release to manufacturing. This joint approval shall be in writing and submitted to the Government
PCO on or before the date listed above.

Event C: All required U.S. test articles are provided to the U.S. Government for Government FAQT. [n order for the contractor
to be eligible for payment of this event, these test articles must subsequently successfully pass Government FAQT.

Event D: All required test articles are provided by Thales to the Government for Government FAQT. In order for the contractor
to be eligible for payment of this event, these test articles must subsequently successfully pass Government FAQT.

Event E: All required test articles are provided by Marconi to the Government for Government FAQT. In order for the
contractor to be eligible for payment of this event, these test articles must subscequently successfully pass Government FAQT.

If the contractor completes Event A {ater than 8 MADO, $166,670 will be subtracted from the contractor’s total incentive fee on
cost for CLIN 2000.

If the contractor completes Event B later than 17 MADO, $333,330 will be subtracted from the contractor’s total incentive fee on
cost tor CLIN 3000,

If the contractor completes Event C later than 26 MADOQ, $500,000 will be subtracted from the contractor’s total incentive fee on
cost for CLIN 3000,

If the contractor completes Event D later than 26 MADO, $To be Determined will be subtracted from the contractor’s total
incentive fee on cost for CLIN 3000.

It the contractor completes Event E later than 26 MADO, $To be Determined will be subtracted from the contractor’s total
incentive fee on cost for CLIN 3000.

If the contractor completes Event F later than 26 MADOQ, $To be Determined will be subtracted from the contractor’s total
incentive fee on cost for CLIN 3000.

NOTE: In no event shall the contractor’s total fee under this contract be less than $0.

MADO = Months After Date of Order

NEW CLAUSE
B-6. 5252.232-9400 LIMITATION OF LIABILITY--INCREMENTAL FUNDING (JAN
1992)

This * is incrementally funded and the amount currently available for payment hereunder is
lirnited to § * inclusive of fee. It is estimated that these funds will cover the cost of performance
through ¥ . Subject to the provisions of the FAR 52.232-22 “Limitation of Funds” clause of this
contract, no legal liability on the part of the Government for payment in excess of $ * shall arise
unless additional funds are made available and are incorporated as modifications to this contract.




SECTION E — INSPECTION AND ACCEPTANCE Amendment 0012

(b) When off-the-shelf items (items already produced) are presented by the contractor, the Government inspector is
authorized to limit inspection to those procurement quality assurance (PQA) actions which can be performed.

(¢) GOVERNMENT REPRESENTATIVE:

DCMA San Diego Administrative Contracting Officer
7675 Dagget Street, Suite 200

San Diego, CA 92111-2241

(858) 495-7498

(d) PLACE OF INSPECTION/ACCEPTANCE:

Thales Communications France
Point of Contact: *

* To be completed upon award

(NEW CLAUSE)
E-3.2 INSPECTION AND ACCEPTANCE - ORIGIN (APPLICABLE TO CLINS 3000 AND
3013 FOR MARCONI-DELIVERED TERMINALS)

(2} Inspection and acceptance of the supplies or services to be furnished hereunder shall be made by representatives of the
Government (normally the Defense Contract Management Area Operations (DCMAQ)) at the contractor's or
subcontractor's plant. The cognizant inspector shall be notified when material is ready for inspection. When the contract
provides for Government procurement quality assurance actions at source, the place or places designated for such actions
may not be changed without authorization of the Contracting Officer.

(b) When off-the-shelf items (items already produced) are presented by the contractor, the Government inspector is
authorized to limit inspection to those procurement quality assurance (PQA) actions which can be performed.

(c) GOVERNMENT REPRESENTATIVE:
DCMA San Diego Administrative Contracting Officer
7675 Dagget Street, Suite 200
San Diego, CA 92111-2241
{858) 495-7498
{d) PLACE OF INSPECTION/ACCEPTANCE:

Marconi Selenia Communications Italy
Point of Contact: *

* To be completed upon award

(NEW CLAUSE)
E-3.3 INSPECTION AND ACCEPTANCE - ORIGIN (APPLICABLE TO CLINS 3000 AND
3013 FOR INDRA-DELIVERED TERMINALS)

(a) Inspection and acceptance of the supplies or services to be furnished hereunder shall be made by representatives of the
Government (normally the Defense Contract Management Area Operations (DCMAQ)) at the contractor's or
subcontractor’s plant. The cognizant inspector shall be notified when material is ready for inspection. When the contract
provides for Government procurement quality assurance actions at source, the place or places designated for such actions
may not be changed without authorization of the Contracting Officer.
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(b) When off-the-shelf items (items already produced) are presented by the contractor, the Government inspector is
authorized to limit inspection to those procurement quality assurance (PQA) actions which can be performed.

(c) GOVERNMENT REPRESENTATIVE:

DCMA Twin Cities Administrative Contracting Officer
1231 Parkplace North East

Cedar Rapids, lowa 52402-2023

(319) 378-2026

(d) PLACE OF INSPECTTION/ACCEPTANCE:

Indra Sistemas SPAIN
Point of Contact: *

* To be completed upon award

(CHANGE TO EXISTING CLAUSE) (Applicability)

E-4 INSPECTION AND ACCEPTANCE OF CONTRACT DATA REQUIREMENTS (JAN
89) (SPAWAR 5252.246-9203) (APPLICABLE TO CLINS 0002, 0004, 0011, 0013, 0017, 0152,
0252, 0352, 0452, 0552, 0652, 0701, 0706, 0801, 0901, 0904, 1001, 1101, 1201, 2700, 2801, 2901,
3002, 3007, 3017, 3018, 3019, 3020, 3021, 3022, and 3024)

Data items submitted shall be the responsibility of the initial addressee under Block 14 of DD-1423 as to review for
adequacy and contract compliance. Where deficiencies or inadequacies are noted, the initial addressee should so advise
the contractor by letter within a reasonable period of time with copies to the ACO and the cognizant Technical Office
indicated in Block 6 of DD-1423.

The initial addressee shall advise the contractor with copy to ACO and the cognizant technical code in Block 6 of
DD-1423 at such time as each data submission submitted has been satisfactorily accomplished.

Inspection and acceptance of Data [tems requiring shipment under DD Form 250 shall be made in accordance with Block
7 of DD-1423. Where acceptance is at destination and more than one addressee is shown in Block 14 of DD-1423,
acceptance shall be the responsibility of the initial addressee.

Addressees other than the initial addressee, shall be considered informational.

(CHANGE TO EXISTING CLAUSE)

E-5 INSPECTION AND ACCEPTANCE—DESTINATION (Applicable to CLINs 0002,
0004, 0011, 0013, 0017, 0901, 0904, 1001, 0152, 0252, 0352, 0452, 0552, 0652, 0701, 0706,
0801, 1101, 1201, 2700-2701, 2800-2801, 2900-2091, 3002, 3007, 3017, 3018, 3019, 3020,
3021, 3022, and 3024)

Inspection and acceptance of CDRLs will be at destination in accordance with the CDRI. General Instructions of the
Contract (Exhibit A) and specific instructions contained in the CDRLs,
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3013 TAW D.O. 1 LOT IAW D.O.
3014 TAW D.O. 1 LOT IAW D.O.
3016 IAW D.O. 1 LOT IAW D.O.
3017 IAW CDRL 1 LOT [AW CDRL, Exhibit J
3018 IAW CDRL 1 LOT 1AW CDRL, Exhibit J
3019 IAW CDRL 1 LOT IAW CDRL, Exhibit J
3620 IAW CDRL 1 LOT IAW CDRL, Exhibat J
3021 IAW CDRL 1LOT IAW CDRL, Exhibit }
3022 {AW CDRL 1LOT IAW CDRL, Exhibit J
3023 AW D.O. 11LOT IAW D.O.
3024 IAW CDRL 1 LOT [IAW CDRL, Exhibit J

* The detailed delivery schedule and intended destination is as follows:

US Terminals (per Prime Contractor)

Oty MADO Note
2 26 MADO
2 27 MADO
3 28 MADQ
3 29MADO | See Clause L-23-1.2. These three terminals for the US may or may not be included in the modification
that incorporates CLIN 3000.

Thales-Delivered European Terminals {12)

Oty | MADO Destination Note

2 26 MADO | 2 France

2 27 MADO | 2 France

3 28 MADO | 3 France See Clause L-23-1.2. Thesc three terminals for France may or may not be
included in the modification that incorporates CLIN 3000,

4 29 MADO | 4 France See Clause L-23-1.2. These four terminals for France may or may not be
included in the modification that incorporates CLIN 3000.

1 30 MADO | 1 France See Clause [.-23-1.2. This terminal for France may or may not be
included in the modification that incoporates CLIN 3000,

Marconi-Delivered European Terminals (10)

MADO Destination Note

260 MADO | 2 Ttaly

27MADO | 2 Germany

28 MADO | 2 Italy / | Germany

[P R | (ST 1]
-

20 MADO | 3 Italy

Indra-Delivered European Terminals (4)

Oty | MADO Destination Note

2 26 MADO | 2 Spain

2 27 MADO | 2 Spain

** All deliveries shall be completed NLT 23 months after delivery order award. These terminals shall be delivered
at a rate of 5 terminals per month.
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(NEW CLAUSE)
G-9 CONTRACTOR PERFORMANCE APPRAISAL REPORTING SYSTEM (OCT
2002)

(a) Past performance information will be collected and maintained under this contract using the Department of
Defense Contractor Performance Appraisal Reporting System (CPARS). CPARS is a web-enabled application that
collects and manages the contractor’s performance information on a given contract during a specific period of time.
Additional information is available at http://www.cpars.navy.mil/.

(b) After contract award, the contractor will be given access authorization by the respective SPAWAR Focal Point,
to review and comment on any element of the proposed rating before that rating becomes final. Within 60 days after
contract award, the contractor shall provide in writing (or via e-mail) to the contracting officer the name, title, e-mail
address and telephone number of the company individual or individuals who will have the responsibility of
reviewing and approving any Contractor Performance Appraisal Report (CPAR) developed under the contract, If,
during the life of this contract these company individual(s) are replaced by the contractor, the name, title, e-mail
address and telephone number of the substitute individuals will be provided to the contracting officer within 60 days
of the replacement.

(NEW CLAUSE)
G-10 INVOICING INSTRUCTIONS FOR SCHEDULE INCENTIVE FEE (Applicable to
CLIN 3000)

As applicable, invoices for the schedule incentive fees defined in Clause B-5 will be submitted by Sub-CLIN in the
following amounts for Events A, B, C, and D:

CLIN Amount
3000AA
3000AB
3000AC
3000AD
3000AE
J000AA
3000AB
3000AC
3000AD
3000AE
3000AA $1,500,000
3000AB *

3000AC *

3000AD *

£ % % % ¥ ¥ X X % %

mmomwmwww>>>>>§1
o]
=

* To Be Determined at time of contract award. NOTE: The offeror shall provide the amounts for each sub-
CLIN for Events A and B in their proposal
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(30168 Roma
Italy

(NEMW CEALSE)
H-17.4 INFORMATION SECULRITY (INFOSEO) CERTIFICATION (APPLICABLE TO
ALIAMIDSJTRS DELIVERED UNDER THIS CONTRACT BY INDRAY)

In addition to the NSA COMSEC approval for use, the Contractor shall identify and implement
the appropriatc organizations and procedurcs nccessary to obtain INFOSEC certification of the
INDRA MIDS JTRS terminal from SECAN and to maintain the INFOSEC certification through
the production and logistic support activitics. Government National INFOSEC verification and
testing organization is:

Centro Nacional de Inteligencia (CNI)
Avenida dcl Padre Huidobro s/n
28071 Madrid

Spain

CHANGE TO EXISTING CLAUSE
H-21 RESTRICTED ACCESS TO COMSEC INFORMATION (Applicable to all CLINs
except the 3000-series CLINs)

(a) The Contractor agrees to obtain written approval trom the National Sceurity Agency
(NSA) through the PCO on behalf of the MIDS IPO/PMW 101 before assigning work or
aranting access to any forcign national or forcign representative to data related to the following
items/subject matter, whether such data is provided by the Government or generated under this
Contract in accordance with DD Form 254, Contract Sccurity Classification Specification:

1. U-TVB CTIC/DS-101 Hybrid; 4. Cryptographic Keys; and

2. AN/CYZ-10 Data Transfer Device, 3. Reclated software, interface

3. AN/KOI-18 Paper Tape Reader; specifications, and interface documents.
(b) For purposes of this clause, a foreign national is anyone who is not a citizen of the United

States. A forcign represcntative is anyone (regardless of nationality) who is acting as an official,
agent, or emplovee of (i) a forcign owned/controlled/influenced tirm, corporation, or person or
(ii) a forcign government. Nothing in this ¢lause 1s intended to waive any requirement imposed
by any other US Government agency with respect to employment ol cither forcign nationals or
foreign represcntatives or to export control.

(c) The Contract assumes that the NSA through the PCO on behalf of the MIDS IPO/PMW
101 will grant approval for access of the items/subject matter listed in paragraph (a) of

Clausce "Restricted Access To COMSEC Information”, as defined hercin by the clauses H-25 and
H-26, to the Contractor.,

1-12
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NEW CLAUSE
H-21.1 RESTRICTED ACCESS TO COMSEC INFORMATION (Apphicable to the 3000-
series CLINs only)

(a) The Contractor agrees to obtain written approval from the National Security
Agency (NSA) through the PCO on behalt of the Tactical Links IPO - PMW 101/159 before
assigning work or granting access to any forcign national or forcign representative to data related
to the following items/subject matter, whether such data is provided by the Government or
generated under this Contract in accordance with DD Form 254, Contract Security Classification
Specification:

1. U-TVB CTIC/DS-101 Hybrid; 19. Cryptographic Keys; and

2. AN/CY Z-10 Data Transfer Device; 20, BE-HVM, MIDS SMP & docs

3. AN/KOI-18 Paper Tapce Reader; 21. UIC, TEQ, TOC, FSRS

4. AN/KOV-21, COMSEC CCA 22, Kcecy Management Infrastructure
5. Secure DTD 2000 System 23, Simple Key Loader

6. Elcctronic Key Management System 24 AN'KOK-22, Key Processor

7. AN/KOK-13, Key Processor 25. KGV-11 Crypto Unit

8. KG-40A Crypto Unit 26. KGV-8A/B/C Cryplo Unit

9. HAIPE, High Assurance Internct Protocol Encryption

10. KG-84 Crypto Unit 27.STE & STU-3

11. KYK-13, Common Fill Device 28. KOI-18, Paper Tape Reader

12. Common Ticr 3 DTD UAS 20. CUAS, Common User App SW
13. AIM Crypto Device 30. Sierra Crypto Device

14, JCE Crypto Device 31. PSIAM Crypto Device

15. PEIP 1l Crypto Device 32.KI1V-21 LLC, Link Level Crypto
16. MIDS/ATRS COMSEC Test docs 33. Crypto Modernization Initiative
17. JTRS COMSEC Specs 34. Key Matcerials

18. JTRS Security APls & SPCls 35, Suite A & Suite B Algorithms

(b) For purposcs of this clause, a forcign national is anyvone who is not a citizen of the United
States. A foreign representative is anyonc (regardless of nationality) who is acting as an official,
agent, or employee of (1) a foreign owned/controlled/influenced firm, corporation, or person or
(i1} a forcign government. Nothing in this clausc is infended to waive any requirement imposcd
by any other US Government agency with respect to employment of cither foreign nationals or
foreign representatives or to export control.

(c) The Contract assumcs that the NSA through the PCO on behalt of the Tactical Links 1IPO
— PMW 101/139 will grant approval for access of the items subject matter listed in paragraph (a)
of Clause "Restricted Access To COMSEC Information”, as defined herein by the clauses H-25
and H-26, to the Contractor.

CHANGE TO EXISTING CLAUSE (to delete Software from the title and Applicability)
H-22. DATASOEPWARE ACCESSION LIST (Applicable to all CLINs under the

H-13
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contract except the 3000-scries (CLINs)

I'he Data Accesston List (DALY provides a listing of information generated by the Contractor as
required by _Attachment “E™ under CDRL "EQQJ." The Contracting Officer may order
copies of any data, documentation or compulter software identified in the DAL, I requested,
clectronic copies of the data shall be made available to the Government on-line via the
Contractor’s Web site or secure encrypled clectronic file transter within 5 working days from the
date of the request. The cost of furnishing such data or software shall be subject to payment
pursuant to DFARS 252.227-7027 (*Deterred Ordering of Technical Data or Computer
Software™) under Section [

NEW CLAUSE

H-22.1 DATA ACCESSION LIST (Applicable to 3000-scries C'LINS)

The Data Accession List (DAL) provides a listing of information generated by the Contractor as
required by _Attachment “Y” under CDRL "JCOE." The Contracting Officer may order
copies of any data, documentation or computer software identitied in the DAL, If requested,
electronic copies of the data shall be madce available to the Government on-ling via the
Contractor’s Web site or securc encrypted clectronic file transter within 5 working days from the
date of the request. The cost of furnishing such data or software shall be subject to payment
pursuant to DFARS 252.227-7027 (*Dcterred Ordering of Technical Data or Computer
Software”) under Section 1.

(NEW CLALSE)
H-23.2 FIRST ARTICLE APPROVAL (APPLICABILE TO CLIN 3000)

{a) First Article Approval Criteria, The Government will approve the first articles if all of the
following conditions have been satisfied:

(1) The Contractor has submitted the Airworthiness Certification required by Clause H-
15 (“*Airworthiness Certification™),

(2) The Contractor has submitted the EMC Features Approval required by Clause H-16.1
(“Electromagnetic Compatibility (EMC) Features Approval™),

(3) The Contractor has submitted the COMSEC Approval for Use required by Clause H-
17 (“Communications Sccurity (COMSEC) Approval for Use™),

(4) For Thalcs terminals only, the Contractor has submitted the INFOSEC certification
required by Clausc H-17.2.

(5) For Marconi terminals only, the Contractor has submitted the INFOSEC certification
required by Clause H-17.3.

(6) For INDRA terminals only, the Contractor has submitted the INFOSEC certification
required by Clausc H-17.4.
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(7) The Contractor has successtully completed First Article Qualification Testing and
submitted its FAQT Report {CDRL J1B04) to the Government.

{8) The contractor’s First Articles submitted to the Government for Government FAQT
Testing in accordance with subscction (d} of this clause have successfuily passed Government
FAQT testing (see subparagraph ¢ below).

(9} The contractor has successfully demonstrated SCA compliance (Clause H-17.1).

When the contractor has met the conditions above the Government shall notify the contractor in
writing of the approval, disapproval or conditional approval of the contractor’s First Article and
permission to commence deliveries to the Government. A notice of conditional approval shall
state any further action required of the contractor. A notice of disapproval shall cite reasons for
the disapproval,

The Contractor shall incorporate all modifications required by any conditional approval and
correct any damage or deterioration resulting from testing . As so modified and corrected the
approved first article shall serve as the approved product bascline for production. All the formal
Product Baseline configuration management requirgments for Government oversight shall
commengce at that time.

(b} Disposition of First Articles After First Article Approval,

1) The Contractor shall deliver for Government acceptance via DD2350 all MIDS JTRS
first articfes. The contractor may usc all of these first articles to conduct FAQT. After FAQT,
the Contractor shall refurbish and retrofit all first article MIDS-JTRS to a functional state
meeting requirements of the contract prior to delivery to the Government.

(¢) Contractor Testing of First Articles.

{1) At least 6() calendar days before the beginning of the contractor’s first article testing,
the Contractor shall notify the Contracting Officer, in writing, of the time and location of the
testing so that the Government may witness the tests.

{2) The contractor shall not commence any formal contractor FAQT testing without
Government approval of the contractor’s FAQT test plans and procedures (CDRL JB02 and
JBO3).

{3) The Contractor shall submit the First Article Qualification Test report in accordance
with CDRL }B04.

(d) Government Testing of First Articles.

{1} The Contractor shall submit 2 US Main, 2 Marconi, 2 Thales and 2 INDRA Main
MIDS JTRS of the MIDS JTRS terminals under CLIN 3000 to the Government no later than 24
months aftcr the effective date of the delivery order for CLIN 3000 to the following addresses:
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For the 2 US, 1 of the 2 Marconi, 1 of the 2 Thales and 1 of the 2 INDRA Terminals:

Commanding Officer

Attention: COMSEC Custodian
SPAWAR Systems Center - San Diego
Code D03531

49590 Lassing Road

Bldg. 1, Rm. A206

San Diego, CA 92152-6121

COMSEC Account #/UIC

For | of the¢ 2 THALES Terminals:

CELAR (for INFOSEC testing)
35998 Rennes Armees
France

For 1 of the 2 MARCONI Terminals:

RUD INFOSEC

Via della Pineta Sacchetti, 216
00168 Roma

[taly

For 1 of the 2 INDRA Terminals:

Centro Nacional de Inteligencia (CNI)
Avenida del Padre Huidobro s/n
28071 Madrid

Spain

(2) The shipping documentation shall contain this contract number and the Lot/Item
Identification. The requirements that the first articles must mecet arc specified elsewhere in this
contract. The Contractor shall not submit first articles for Government testing until after all
Contractor first article testing has been completed by the Contractor to determine compliance
with said requirements and the first articles have been inspected by the Contract Administration
Office.

(3) The Contractor is responsible for providing operating and maintchance instructions, sparc
parts support, repair of the first article during Government first article testing. I first article tests
reveal deviations from contract requirements, the Contractor shall, at the location designated by
the Government, make the required corrections at no change in the contract price.

(4) The Government reserves the right to conduct any additional testing not exceeding the

requircments of this contract 1f it deems it necessary to ensure that the first articles conform to all
requirements of the contract.
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(4)Xa) Within 60 calendar days after the Government reccives the 2 US, 2
Marconi, 2 Thales and 2 INDRA _Main MIDS JTRS terminals for Government FAQT, the
Contracting Officer shall notify the Contractor, in writing, of the successful completion or
unsuccesstul completion of the Government FAQT testing. However, for every day that a
terminal delivered for Government first article testing is unavailable for that testing due to
terminal malfunctions, the Government shall be entitled to an additional day to notify the
Contractor in writing of the successful completion or unsuccessful completion of the
Government FAQT testing. The notice of successtul completion or unsuccessful completion of
the Government FAQT testing shall not rehieve the Contractor from complying with all
rcquircments of the specifications and all other terms and conditions of this contract. If the
Government does not notify the Contractor, in writing, of the successful completion or
unsuccessful completion of the Government FAQT testing within sixty calendar days after
receipt of the contractors First Articles, the Contracting Officer shall, upon timely written request
from the Contractor, equitably adjust under the Changes clause of this contract the delivery or
performance dates or the contract price, and any other contractual term affected by the delay.

{5} It thc Government notifics the contractor of an unsuccessful Government FAQT due
to nonconformitics discovered during testing, the Contractor, upon Government request, shall
submit an additional first article for testing. After cach request, the Contractor shall make any
necessary changes, modifications, or repairs to the first article or select another first article for
testing. All costs related to these tests are to be borne by the Contractor, including any and all
costs for additional test following disapproval. The Contractor shall furnish any additional first
article to the Government under the terms and conditions and within the time specified by the
Government. The Government shall act on this first article within the time limit specified in
subsection (d)(4) above. The Government reserves the right to require an equitable adjustment
of the contract price for any extension of the delivery schedule or for any additional costs
incurred by the Government.

(¢) Requalification Requirements. . The Government reserves the right to require the Contractor
to rc-qualify his product if:(1) the Contractor has modified its product, or changed the material or
its  manufacturing processes such that, in the opinion of the Government, the validity of the
previous qualification is questionable, or

(2) 1t is otherwise necessary to determine that the quality of the product is maintained in
conformancc with the specification.
Any cxpenses incurred by the Contractor associated with requalification (including but not
limited to regressive testing) shall be borne by the Contractor.

(f)y First Article Manufacturine Requirements.
The prime contractor shall produce both the US first articles and the US production quantity at
the same facility on the same production line.
The European integrator shall produce first articles using the same facility and asscmbly line that
it intends to use for production.

(3) The first articles shall conform in every respect with the requirements sct forth for the
production cquipment and shall be manufactured with tools, materials and methods which are the
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samg as, or representative of, the tools, materials and methods which will be used to manufacturc
the equipment to be furnished under CLIN 3001,

(4) Acceptance tests on the first articles shall be conducted on STE and its resident
software that is at least 98% complete.

(5) The Government's First Article Approval qualifics the contractor’s product bascline design
(including manufacturing processes), therefore for a contractor to get final First Article Approval
both terminal integrator's, Main and EMF terminal product baseline designs and their
manufacturing processes must be approved by the Government.

(6} Oncce a contractor's or intcgrator’s Main or EMF terminal is qualified by the
Government all SRUs contamed within those terminals arc qualified. Any Main or EMF
terminal not specifically qualificd by the Government but consisting entirely of SRUs/LRUs
used in an alrecady qualified terminal is also qualificd by the Government, i.c if both the US
integrator and European integrator's 2-2 transceivers are qualificd by the Government then any
combination of thosc two integrators 2-2 transceivers in a deliverable terminal shall be
considered qualified.

(g) Termination for Default. It the Contractor fails to deliver any first article report on time or
fails to deliver any first article on time the Contractor shall be deemed to have failed to make
delivery within the meaning of the Default clausc of this contract.

(NEW CLAUSE)
H-23.3 FIRST ARTICLE APPROVAL (APPLICABLL TO CLIN 3013)

{a) First Article Approval Criteria, The Government will approve the first articles if all of the
following conditions have been satistied:

(1) The Contractor has submitted the Airworthiness Certification required by Clausc H-
15 (**Airworthiness Certification™),

(2) The Contractor has submitted the EMC Features Approval required by Clause H-16.1
(*“Electromagnetic Compatibtlity (EMC) Features Approval™),

(3) The Contractor has submitted the COMSEC Approval for Use required by Clause H-
17 (*Communications Sccurity (COMSEC) Approval for Use™),

(4) For Thales terminals onty, the Contractor has submitted the INFOSEC certification
required by Clause H-17.2.

(5) For Marconi terminals only, the Contractor has submitted the INFOSEC certification
required by Clause H-17.3.

(6) For INDRA terminals only, the Contractor has submitted the INFOSEC certification
required by Clause H-17.4.

(7) The Contractor has successfully completed First Article Qualification Testing and
submitted its FAQT Report (CDRL JB0O4) to the Government,
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(8) The contractor’s First Articles submitted to the Government for Government FAQT
Testing in accordance with subscction (d) of this clause have successfully passed Government
FAQT testing (see subparagraph ¢ below).

(%) The contractor has successfully demonstrated SCA compliance (Clause H-17.1).

When the contractor has met the conditions above the Government shall notify the contractor in
writing of the approval, disapproval or conditional approval of the contractor’s First Article and
permission to commence deliveries to the Government. A notice of conditional approval shall
state any further action required of the contractor. A notice of disapproval shall cite rcasons for
the disapproval.

The Contractor shall incorporate all modifications required by any conditional approval and
correct any damage or deterioration resulting from testing . As so modified and corrected the
approved first article shall serve as the approved product bascline for production. All the formal
Product Bascline configuration management requirements for Government oversight shall
commence at that time.

{b) Disposition of First Articles After First Article Approval.

1) The Contractor shall deliver for Government acceptance via DD250 all MIDS JTRS
first articles. The contractor may use all of these first articles to conduct FAQT. After FAQT,
the Contractor shall refurbish and retrofit all first article MIDS-JTRS to a functional state
meeting requirements of the contract prior to delivery to the Government.

(¢y Contractor Testing of First Articles.

(1) At least 60 calendar days before the beginming of the contractor™s first article testing,
the Contractor shall notify the Contracting Officer, in writing, of the time and location of the
testing so that the Government may witness the tests.

(2) The contractor shall not commence any formal contractor FAQT testing without
Government approval of the contractor’s FAQT test plans and procedures (CDRL JB02 and
JBO3).

{3) The Contractor shall submit the First Article Qualification Test report in accordance
with CDRL JB0O4.

(d} Government Testing of First Articles.

(13 The Contractor shall submit 1 US Enhanced Modular Functionality (EMF), 2
Marconi, 2 Thales and 2 INDRA EMF MIDS JTRS of the MIDS JTRS terminals under CLIN
3013 to the Government no later than 24 months after the effective date ot the delivery order for
CLIN 3013 to the following addresses:

For the 1 US, 1 of the 2 Marconi, | of the 2 Thales and | of the 2 INDRA Terminals:
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Commanding Officer

Attention: COMSEC Custodian
SPAWAR Systems Center — San Diego
Code DO3531

49590 Lassing Road

Bldg. I, Rm. A206

San Dicgo, CA 92152-6121

COMSEC Account #/UIC

For | of the 2 THALES Terminals:

CELAR (for INFOSEC testing}
35998 Rennes Armees
France

For | of the 2 MARCONI Terminals:

RUD INFOSEC

Via della Pincta Sacchetti, 216
(0168 Roma

[taly

For | of the 2 INDRA Terminals:

Centro Nacional de Inteligencia (CNI)
Avenida del Padre Huidobro s/n
28071 Madrid

Spain

{2) The shipping documentation shall contain this contract number and the Lot/Item
Identification. The requirements that the first articles must meet are specificd clsewhere in this
contract. The Contractor shall not submit first articles for Government testing until after all
Contractor first article testing has been completed by the Contractor to determine compliance
with said requircments and the first articles have been inspected by the Contract Administration
Oftice.

(3) The Contractor 1s responsible for providing operating and maintenance instructions, sparc
parts support. repair of the first article during Government first article testing. If first article tests
reveal deviations from contract requirements, the Contractor shall, at the location designated by
the Government, make the required corrections at no change in the contract price.

(4) The Government reserves the right to conduct any additional testing not exceeding the
requirements of this contract if it deems it nceessary to ensure that the first articles conform to all
requirements of the contract.

{(4)(a) Within 60 calendar days after the Government receives the 1 US, 2

Marconi, 2 Thales and 2 INDRA _EMFE MIDS JTRS terminals for Government FAQT, the
Contracting Officer shall notify the Contractor, in writing, of the successtul completion or

H-20



SECTION H- SPECIAL CONTRACT REQUIREMENTS Amendment 0012

unsuccessful completion of the Government FAQT testing. However, for every day that a
terminal delivered for Government first article testing is unavailable for that testing due to
terminal malfunctions, the Government shall be entitled to an additional day to notify the
Contractor in writing of the successtul completion or unsuccessful completion of the
Government FAQT testing. The notice of successful completion or unsuccessful complction of
the Government FAQT testing shall not relicve the Contractor from complying with all
requircments of the specifications and all other terms and conditions of this contract, If the
Government does not notify the Contractor, in writing, of the successful completion or
unsuccessful completion of the Government FAQT testing within sixty calendar days after
receipt of the contractors First Articles, the Contracting Officer shall, upon timely written request
from the Contractor, equitably adjust under the Changes clausc of this contract the delivery or
performance dates or the contract price, and any other contractual term affected by the delay.

(5) Hthe Government notifics the contractor of an unsuccessful Government FAQT duc to
nonconformitics discovered during testing, the Contractor, upon Government request, shall
submit an additional first article for testing. After cach request, the Contractor shall makce any
nceessary changes, modifications, or repairs to the first article or select another first article for
testing. All costs related to these tests are to be borne by the Contractor, including any and all
costs for additional test following disapproval. The Contractor shall furnish any additional first
article to the Government under the terms and conditions and within the time specified by the
Government. The Government shall act on this first article within the time limit specified in
subsection (d)(4) above. The Government reserves the right to require an equitable adjustment
of the contract price for any extension of the delivery schedule or for any additional costs
incurred by the Government.

(c) Requalification Requirements. . The Government reserves the right to require the Contractor
to re-qualify his product it:( 1) the Contractor has medified its product, or changed the material or
its  manufacturing processes such that, in the opinton of the Government, the validity of the
previous qualification is questionable, or

(2) 1t1s otherwise necessary to determine that the quality of the product is maintained in
conformance with the specification.
Any expenses incurrcd by the Contractor associated with requalification (including but not
timited to regressive testing) shall be borne by the Contractor.

(1) First Article Manufacturing Requircments.

The prime contractor shall produce both the US first articles and the US production guantity at
thc same facility on the same production line.

The Europcan integrator shall produce first articles using the same facitity and assembly line that
it intends to use for production.

{3) The first articles shall conform in every respect with the requircments set forth for the
production equipment and shall be manufacturcd with tools, materials and mcthods which are the
samc as, or representative of, the tools, materials and methods which will be used to manufacture
the equipment to be furnished under CLIN 3001,

{4) Acceptance tests on the first articles shall be conducted on STE and its resident
software that is at lcast 98% complete,
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(5) The Government's First Article Approval qualifics the contractor’s product baseline
design (including manufacturing proccsses), therefore for a contractor to get tinal First Article
Approval both terminal integrator's, Main and EMF terminal product baseline designs and their
manufacturing processes must be approved by the Government.

{6) Once a contractor's or integrator's Main or EMF terminal 1s qualified by the
Government all SRUs contained within those terminals are qualified. Any Main or EMF
terminal not specifically qualified by the Government but consisting entirely of SRUs/LRUs
uscd in an alrcady qualified terminal i1s also gualified by the Government, i.¢ if both the US
integrator and European integrator's 2-2 transceivers are qualified by the Government then any
combination of those two integrators 2-2 transceivers in a deliverable terminal shall be
considered qualified.

(g) Termination for Default. 1f the Contractor fails to deliver any first article report on time or
fails to deliver any first article on time the Contractor shall be deemed to have failed to make
delivery within the meaning of the Default clause of this contract.

{CHANGE TO EXISTING CLAUSE)
H-26. 5252.245-9200 GOVERNMENT FURNISHED MATERIAL (JAN 1989)

The Government, via Management Control Activity (MCA) Distribution Code NOO039, will
furnish to the contractor for usc in connection with this contract, only the Government Furnished
Material set forth below:
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SOURCE | DESCRIPTION OTY DATE DESTINATION | NOTES
PO MIDS CORE 1 EA 11 MACA. Contractor's Plant | Sce clauscs
Software 1 EA Updated H21.
MIDS TIO Software | 1 EA versions Version
MIDS ADDSI 1 EA provided as Description
Software required. Documents
MIDS SIA Software will be
provided
with the
e s o —— T ——— S bOftwarc' .
PO IP Encryption Device | 2 EA 6 MACA Contractor’s Plant | See Clause
H.21.
NSA U-TvB CTIC/DS- 1 per SMP | 8 months after | Contractor's Plant | If less than
101 Hybrid SRU effective date 100 SMP
ordered, of each SRUs are
plus 2 production ordered,
spares for | order then an
cvery 100 additional 2
SMP spares
SRUs should be
o ordered. - - provided.
IPO (JTRS | SINCGARS/ESIP 1 EA 6 MADO Contractor’s Plant | Design
IPO) Waveform (WF) document
Link 16 WF | EA 6 MADO and source
Have Quick WF 1 EA * code will be
UHF DAMA WF I EA * provided “as
EPLRS WF I EA * 157
WNW W 1 EA *

*As applicable, these waveforms will be provided to the contractor upon award of any delivery
order(s) for CLIN 3008,
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SOURCE | DESCRIPTION TY DATE DESTINATION | NOTES
IPO(JTRS | CF Applications (CF) | 1 EA 4 MADO Conftractor’s Plant | Design
SPCl document
Radio Devices (RD) 1 EA 4 MADO and source
SPCI code will be
Radio Services (RS) 1 EA 4 MADO provided “as
SPCI 1s”
Radio Security 1 EA 4 MADO
Services (RSS) SPCI
Red Switch Policy 1 EA 4 MADO
SPCI
Cryptographic | EA 4 MADO
Subsystem
Applications SPCI
Software Loader 1 EA 4 MADO
Verifer (SLV)
Application SPCI
JTRS WNW Network | 1 EA 4 MADO
Manager (JWNW)
SPCI

Only the matenial hsted above in the quantities shown will be furnished by the
Government notwithstanding any provisions of the specification(s} to the contrary. Government
Furnished Material will be delivered, all transportation charges paid, to the cognizant contract
administration office specified herein, in care of the contractor’s plant. If the Government
determines that such software does not successtully operate on the MIDS EMD LVT, then the
clause at FAR 52.245-2 “Government Property (Fixed Price Contracts)” shall apply.

(NEW CLAUSE)
H-26.1 RELEASE OF GOVERNMENT FURNISHLED MATERIAL

If required for performance of work undcr the contract, the contractor shall release Government
Furnished Material identificd in H-26 as soon as possible to the European Subcontractors
identificd in Clause H-58 as long as the contractor has followed the requirements of the
Intcrnational Traffic and Arms Regulations (ITAR).

UPDATE TO EXISTING CLLAUSE
H-31.1 WAIVER AND RELEASE FROM CLAIMS RELATED TO THE MIDS JTRS
FUNCTIONAL AND ALLOCATED BASELINE

(a) Dclivery Order No. 0020 (DLS), 0033 (Euromids), and D.O. 0027 (ViaSat) issucd
under this contract required the Contractor to develop the MIDS/JTRS Functional and Allocated
Baselines (i.c., CDRL EOOK entitled “Program-Unique Specification Documents,” and subtitled
“Performance Specilication System Specification;” CDRL EOOL entitled “System/Scgment
Interface Control Specification, and subtitled “MIDS JTR Platform Interfaces;” CDRL EOOM
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catitled “Program Unique Specification Documents,” and subtitled “Performance Specification
[tem Specification;” CDRL EQON entitled “Software Requirements Specification (SRS);” CDRL
EOOP entitled “Interface Requirements Specification (IRS);” and CDRL EOOQ entitled “Interface
Control Document (1CD),” and subtitled “Configuration ltem 1CD;” CDRL EOOR entitled
“Softwarc Development Plan:” and CDRL EOOS entitled “Program Uniquc Specification
Documents™ and subtitled “Performance Specification Item Specification™). The Government
anticipates that it will issuc a delivery order under CLIN 3000 of this contract that will require
the Contractor to usc those CDRLs tn performing that'those delivery orders. Accordingly, the
Contractor agrees that i, its subcontractors, successors, and assignees shall not be entitled to an
equitable adjustment of the price, delivery schedule, or any other provision of this contract for
any nonconformity, unsuitability, or defects of any kind contained in CDRLs EQOK, EQOL,
EOOM, EOON, EOOP, EG0Q, EGOR and EQOS delivered to the Government under delivery order
0020 (DLS), 0033 (Euromids), and D.O. 0027 (ViaSat).

(b) In addition, the Contractor for itsclf, its subcontractors, its successors, and assignees,
hercby remises, releases, and forever discharges the Government, its officers, agents, and
employees from any and all entitlement of the Contractor to changes to the price, delivery
schedule, or both, for any nonconforming, unsuitable, or defective data of any kind contained in
CDR1Ls EOOK, EOOL, EOOM, FEOON. EOOP, E00Q, EOOR and EG)S. This relcase covers all costs
that may be incurred by the Clontractor as a result of such alleged defects, errors, omissions, or
nonconformities {including but not limited to labor, material, overhead, G& A, profit, interest,
and proposal preparation expenses) whether or not such costs are known or unknown or
forcsceable or unforesceable to cither or both of the parties as of the cffective date of the contract
modification that incorporates this clause, without regard to whether such costs were, or are,
incurrcd before or after the date of said events, actions or omissions, or after the cffective date of
the contract modification that incorporates this clausc, and whether or not such costs have been
discussed with, or for any rcason rescrved for future discussion with the Government or made the
basis for other assertion of claims. This rclcase by the Contractor includes but is not limited to,
any and all delay (direct and cumulative) and the costs thercof, all costs of dislocations,
disruptions (local and cumulative), aceelerations (dircet and cumulative), proposal preparation
and cfficiencies in performance, and all overhead costs (including but not limited to unabsorbed
overhead) regardless of whether any such costs are or were caused direetly by, indirectly by,
cumulatively by or in conscquence of the impact of alleged defects, errors, omissions, or
nonconformitics in CDRLs EQOK, EOOL, EOOM, EOON, EOOP, EGOQ, EOOR and EOOS.

(¢) The rights granted to the Government under this clause are in addition to, and do not
affects its rights under any other provisions of this contract, including but not limited to, FAR §
52.245-19 (Government Property Furnished “As IS")APR 1984) and DFARS § 252.22406-7001
{Warranty of Data)(DEC 1991).

UPDATE TO EXISTING CLAUSE (Applicability)

H-38. DELIVERY ORDER LIMITATIONS OF COST/FUNDS (APPLICABLE TO
CLINs 0900-0902, 1102, 1202, 3000, 3005, 3006, 3008, 3010, 3011, 3013, 3014, 3015, and
30toy

In accordance with the FAR Clause 52.232-20, “Limitation of Cost,” or 52.232-22 “Limitation
of Funds,” the Government shall not be obligated to reimburse the Contractor for work
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performed, items delivered, or any costs incurred under orders issued under the resultant
contract, except as authorized by the contracting officer.

The cost factors utilized in determining the estimated costs under any order placed hercunder
shall be the applicablce rates current at the time of issuance of the task or delivery order, not to
exceed, however, any ceilings established by the terms of this contract.

ifat any time 75% of either the estimated cost or estimated level of effort specified in the task or
delivery order is rcached and it appears that additional funds and/or level of cffort is required to
complete performance, the Contractor shall promptly notify the Ordering Officer in writing.
Such notification shall include the cost and level of effort expended and that which will be
required to complete performance. The Government shall have the right to modify the task or
delivery order accordingly.

If the Contractor exceeds the estimated costs authorized by task or delivery order placed
hereunder, the Government will be responsible only for reimbursement of the cost and payment
of fee in an amount up to that cstablished by the task or delivery order,

The total amount of all task or dehvery orders issued shall not exceed the estimated costs and
fixed fee or level of effort set forth in this contract.

NEW CLAUSE (Applicability))
H-41.1 ACCESS TO GOVERNMENT TEST FACILITIES (Applicable to 3000-series
CLINs)

(a) Space and Naval Warfarc Systems Center San Dicgo (SPAWARSYSCEN-SD) Systems
Integration Facility (SIF) is the designated facility for US Government First Article Qualification
Test (FAQT),

(b) Prior to complction of contractor FAQT, thc Government will permit two periods in the SIF
tor each manufacturer to support verifications that manufacturers may want to conduct in the
SIF. Each of the optional test periods shall not exceed a total of 40 SIF operating hours. SIF
operating hours are defined as any time the SIF test bed is in use, including remote access.

(c) Written objectives and scheduling requests for the usc of the SIF shall be submitted to the SIF
Test Director at least two weeks in advance of proposed activities. Contact 1-619-553-4986(Mr.
Dave Roth) or send requests to ctbsched(@spawar.navy.mil.

(d) All visitors to SPAWARSYSCEN are required to submit visit requests. Degree of access
required 1s NATO Sceret. Request for after-hours-access 1s also recommended. Information for
visitor requests is available at the following website: http/‘'www . spawar.navy.mil/sandicgo

(¢) SPAWAR and CELAR arc the designated facilitics for Government First Article
Qualification Test (FAQT) of Thales ternminals, SPAWAR and TBD* are the designated facility
for Government FAQT of Marconi tcrminals, SPAWAR and CNI are the designated facility for
Government FAQT of Indra terminals.
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* The ltalian test facility will be determined at time of contract award.

() Prior to completion of contractor FAQT, the Government will permit two periods in the
CELAR for cach

manufacturcr to support verifications that manufacturers may want to conduct in the CELAR.
Each of the

optional test periods shall not exceed a total of 40 CELAR operating hours. CELAR opcrating
hours are defined as

any time the CELAR test bed is in use, including remote access.

(g) Written objectives and scheduling requests for the usc of the CELAR shall be submitted to
the CELAR Test Director at least two weeks in advance of proposed activities. Contact XXX or
send request to CELAR at;

Annc Maric Pinel
Telephone: 33-29-94-29188

(h) All visitors to CELAR are required to submit visit requests. Degree of access required is
NATO Secret. Request for after-hours-aceess is also recommended.

{CIHLANGE TO EXISTING CLAUSE (Applicability))
H-44 ASSOCIATE CONTRACTOR AGREEMENT (ACA) (Applicable to all CLINs
except the 3000-series (CLLINs)

The offeror shall enter into an associate contractor agreement with (fill
in for cach), a MIDS LVT ({1)& (2)) U.S. Production contractor. The offeror shall ensure that
thc ACA remains in cffect through the period of performance of this contract, which will include
the periods of performance for any and all options excrcised. Although the Government will
attempt to facilitate the exchange of information, the Contractors shall be solely responsible for
obtaining and providing all information nccessary to successfully perform the requirements of
thc contract. This ACA shall at a minimum but not limited to, include the following
requirements:

¢ Vendor to Vendor interchangeability as defined in Section C-2

¢ Joint Interchangeability Plan

e Statement of Work (SOW) for First Article Qualifications as defined in Paragraph
34

¢ Statement of Work for Production as defined in Paragraph 3.11. and 3.9

¢ Statement of Work for Non-Recurring Engincering as defined in paragraph 3.1.2

¢ Statement of Work for Configuration and Data Management as defined in Paragraphs
3.1,323.6and 3.2.3.7.

*  MIDS Configuration and Data Management Integrated Process/Product Team (IPPT)
functions

e  MIDS Configuration and Data Management Interface Control Working Group
(ICW Gifunctions
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The ACA shall be executed and delivered to the Procurement Contracting Officer (PCO) within
30 calendar days after award of the letter contract.  Any subscquent modifications to the ACA
shall be submitted to the PCO within 30 calendar after exccution. Execution of this requirement
shall be considered a “material requirement” of the contract within the meaning of FAR Clausc
52.232-16, "Progress Payment™ incorporated by reference under Scetion 1 of this contract. In the
event that a copy ol the ACA is not provided to the PCO within 30 calendar days after award of
this letter contract the PCO shall reduce or suspend progress payments for both Contractors as a
result of the offeror’s failure to comply with this material requirement.

(NEW CLAUSE)
H-44.1 ASSOCIATE CONTRACTOR CLAUSE FOR MIDS-JTRS ACTIVITIES
(Applicable to the 3000-series CLINs)

The MIDS JTRS primce contractors (DLS, ViaSat) shall enter into an associate contractor
agrecement which shall include as signatorics the following European contractors: Thales, Indra,
Marconi and EADS. The contractor shall ensure that the ACA remains in cffect through the
period of performance of the MIDS-JTRS delivery order(s). Although thc Government will
attempt to facilitate the exchange of information, the contractor shall be solely responsible for
obtaining and providing all information nccessary to successfully perform the requirements of
the contract. The ACA shall at & minimum include the following requirements:

e Multi-Vendor to Vendor interchangeability as defined in Section C-2.1 and in the MIDS-
JTRS Phasce 2B delivery order Statement of Work.

¢ Dcvelopment, design and configuration management of the MIDS-JTRS as defined in the
MIDS-JTRS Phase 2B delivery order, including the submittal ot joint CDRLs when
required.

* Participation, as required in the MIDS-JTRS Phase 2B delivery order, in the Technical
Working Group (TW(), Problem Review Board (PRB}) and Interface Control Working
Group (ICW().

The ACA shall be executed and delivered to the Procurement Contracting Officer (PCO) within
60 calendar days after award of the MIDS-JTRS Phase 2B dehivery order.  Any subsequent
modifications to the ACA shall be submitted to the PCO within 30 calendar days after execution.

(NEW CLAUSE)
H-349 REIMBURSEMENTS UNDER COST REIMBURSEMENT OR TIME-AND-
MATERIAL OR LABOR-HOUR CONTRACTS (MAR 2000)

(a) Oftice Equipment

The costs for acquisition, usage or rental of General Purpose Office Equipment including, but not
limited to, typewriters, word processing machines, computers, computer time, printers,
rcprographic and xerographic copying machings, telecopiers, telephone equipment, and postage
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machines are considered overhead expenses and shall not be directly reimbursable under this
contract. Such costs shall be included in the hourly rates payable under paragraph (a)(1) of the
FAR 52.232-7 *Payments under Time-and-Material and Labor-Hour Contracts” clause, if this is
a timc-and-matcrial or labor-hour contract. Thesc overhcad expenses will be reimbursed to the
contractor as indirect costs under the FAR 52.216-7 “Allowable Cost and Payment” clausc, it
this is a cost-reimbursement contract.

(b) Overtime

Overtime is contemplated only on an emergency basis. However, if the need for overtime ariscs,
such overtime shall not be worked without written authorization from the Contracting Officer.

(c) Overtime/Hohday Rate

(1) Overtime is defined as time worked in one workweck in excess of 40 hours in such
workweek. Holiday time is defined as any time worked on a legal Federal Holiday. Legal
Federal holidays for the purpose of this contract are listed below:

New Ycar’s Day

Martin Luther King’s Birthday
Washington’s Birthday
Memorial Day

Independence Day

Labor Day

Columbus Day

Veteran’s Day

Thanksgiving Day

Christmas Day

(2) Overtime and/or holiday work may be worked by the Contractor only to the extent it
is specifically authorized in writing, by the ordering activity on individual orders placed under
the contract. No additional hours of overtime may be worked without additional written
authorization.

(3) Unless the contractor states otherwisc in contractor’s proposal it will be deemed that
the contractor shall observe the same holidays as the Government and shall otherwise be open
for business Monday through Friday during the performance of the contract.

(d) Expendable Material

Expendable materials, such as clerical supplies and materials which are considered to be a
normal cost of doing business, arc considered to be overhcad expenses and must be included in
hourly {abor rates shown in Scction B and payable under paragraph (a)(1) of the FAR 52.232-7
“Payments under Time-and-Material and Labor-Hour Contracts” clause. They shall not be billed

as a scparate material cost.

(fy Other Material
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Matcrial, other than expendable material, shall be furnished pursuant to specific authorization in
a task/delivery order issucd under this contract. The contractor will be required to support all
material costs claimed by submission of paid subcontractor invoices. Contractor will be
reimburscd at the contractor’s cost less any applicable discount, plus material handling costs, if
any, are specified in Scction B of this contract. Material handling charge shall be shown in
Section B only if the contractor’s accounting system segregates that particular cost.

(NEW CLAUSE)
H-354 PROCEDURES FOR ISSUING ORDERS (DEC 1999) (Applicable to 3000-series
CLINs)

(a) Ordering. This is an indefinite quantity/indefinite delivery contract for the design,
development, qualification, fabrication, assembly, acceptance testing, and delivery of MIDS
JTRS. Ordcring for any other customer is prohibited without authority of the Contracting
Officer or his‘her representative. All orders issued hereunder are subject to the terms and
conditions of this contract. This contract shall control in the cvent of conflict with any order.
When mailed, a delivery/task order shall be “issued™ for purpose of this contract at the time the
Government deposits the order in the mail, or, if transmitted by other means, when physically
delivered to the contractor. Supplics or services 1o be furnished under this contract shall be
furnished by the issuance of delivery/task orders on DD Form 1155, Orders shall be placed by
the Contracting Otficer or his‘her representative. Delivery/task orders shall contain the
information in paragraph (b) below:

(b) Ordering Procedures.

(1) Delivery/task orders issued shall include, but not be limited to, the following
information:

a) Date of Order
b} Contract, ordcr number and requisition number
¢) Appropriation and accounting data
d} Description of the services to be performed
¢) Description of end item({s) to be delivered
() DD Form 254 (Contract Sceurity Classification Specification), if applicable
(g) DD Form 1423 (Contract Data Requirements List), if data to be delivered
under the order is not listed on the DD Form 1423 included in thig contract
(h} Exact placc of pickup and delivery
(1) The inspecting and accepting codes (as applicable)
(j) Period of time in which the services are to be performed
(k) For cach applicable labor category, estimated number of labor hours required
to perform the order
(1) The cstimated cost plus fixed fee or ceiling price for the order
(m) List of Government-furnished material and the estimated valuc thereof, if

(
(
(
(
(

applicable
{n) Delivcry date
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(¢} Modification of Deliveryv/Task Orders. Delivery/Task orders may be modified by the
ordering officer. Modifications to delivery/task orders shall include the information sct forth in
paragraph (b) above, as applicable. Dclivery/Task orders may be modified orally by the ordering
officers in emergency circumstances. Oral modifications shall be confirmed by issuance of a
written modification within two working days from the time of the oral communication
modifying the order. The Contractor shall acknowledge reccipt of any delivery/task order within
onc working day after receipt thereof.

(d) The cost plus fixed fee or ceiling amount for each delivery task order will be the ceiling price
statcd therein and may not be inercased except when authorized by a modification to the
delivery/task order.

(e) Unilateral Orders. Delivery/Task orders under this contract will ordinarily be issued after
both partics agree on all terms. It the parties fail to agree, the Ordering Officer may require the
contractor to pertform and any disagreement shall be deemed a dispute within the meaning of the
“Disputes™ clause.

NEW CLAUSE
H-53. 5252.215-9210 INCORPORATION OF REPRESENTATIONS AND
CERTIFICATIONS BY REFERENCE (NOV 1991)

All representations and certifications and other written statements made by the contractor in
response to Section K of the solicitation or at the request of the contracting officer which are
incident to the award of the contract or modification of this contract, are hereby incorporated by
reference with the same force and effect as if they were given in full text.

NEW CLAUSE
H-54, §252.227-9402 QUALIFIED U.S. CONTRACTORS FOR EXPORT-
CONTROLLED TECHNICAL DATA (JAN 1992)

{a) By Department of Defense (DoD) Dircctive 5230.25 (hercinafter referred to as “the
Directive™), a program was cstablished to allow Qualified U.S. Contractors to obtain export-
controlled technical data under certain conditions. A “Qualificd U.S. Contractor” is a privatc
individual or enterprise (hereinafter described as a U.S. Contractor”) that, in accordance with
procedures cstablished by the Under Secretary of Defense for Research and Engincering,
certifics, as a condition of obtaining export-controlled technical data subject to the Directive
from the Department of Defense, that:

(1) The individual who will act as recipient of the export-controlled technical data on
behalf of the ULS. contract s a U.S. citizen or a person admitted lawfully into the United States
for permancnt residence and s located in the United States.

{2) Such data are necded to bid or perform on a contract with the Department of Defensc,
or other U.S. Government agency, or for other legitimate business purposes in which the U.S.
contractor is engaged, or plans to cngage. The purposc tor which the data is needed shall be
described sufficiently in such certification to permit an evaluation of whether subsequent
requests for data are related properly to such business purpose.

(3) The U.S. contractor acknowledges its responsibilities under U.LS. export control laws
and rcgulations (including the license prior to the release of technical data within the United
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Statcs) and agrees that it will not disseminate any cxport-controlled technical data subject to the
Directive in a manner that would violate applicable export control laws and regulations.

(4) The ULS. contractor also agrees that, unless dissemination is permitted by the
Directive, it will not provide access to export-controlied fechnical data subject to the Directive to
persons other than its employees or persons acting on its behalf, without the permission of the
DoD component that provided the technical data.

(5) To the best of its knowledge and belief, the U.S. contractor knows of no person
employed by it, or acting on its behalf, who will have access to such data, who is debarred,
suspended or otherwisc incligible to perform under U.S, Government contracts; or has violated
U.S. export control laws or a certification previously madc to the Department of Defense under
the provisions of the Directive.

{b) Private individuals or enterprises arc certified as Qualified U.S. Contractors by submitting a
DD Form 2345 (attached hereto) to Commander, Defense Logistics Services Center (D1L.SC),
ATTN: DLSC-FEB, Federal Center, Battle Creek, Michigan 49017-3084.

{c} Canadian contractors may be qualified in accordance with the Directive for technical data that
do not require a licensce for export to Canada under scetion 125,12 of the International Traffic in
Arms Regulations and sections 379.4(d) and 379.5(¢) of the Export Administration Reguiations,
by submitting an cquivalent certification to the DESC.

NEW CLAUSE
H-55. WAIVER AND RELEASE OF DEFECTIVE FECHNICAL DATA PACKAGE
CLAIMS

(a) CLIN 3002 requires the Contractor to deliver to the Government various items of
technical data and computer software listed in Exhibit )™ to this contract. The Government
intends to use that technical data and computer software for follow-on acquisitions for MIDS
JTRS and MIDS JTRS RPS Adapter LRUs. Accordingly, if the Contractor is awarded a follow-
on contract for MIDS FTRS or MIDS JTRS RPS Adapter LRUs, the Contractor agrees that it
shall not submit any claim or request for equitable adjustment of the price, dehvery schedule, or
both, under any such follow-on contract based upon any alleged defects, errors, omissions, or
nonconformitics in CDRLs JCOC.

{b} Except as otherwise stated in paragraph (a) above, the Contractor for itself, its
successors, and assignees, hereby remises, releases, and forever discharges the Government, its
officers, agents, and employces from any and all entitlement of the Contractor to changes to the
price, delivery schedule, or both, of any follow-on acquisitions for MIDS JTRS arising out of or
rclating to any alleged defects, errors, omissions, or nonconformities in CDRLs ICOG delivered
under this contract. This relcase covers all costs that may be incurred by the Contractor as a
result of such alleged defects, errors, omissions, or nonconformities (including but not limited to
labor, material, overhecad, G&A, profit, interest, and proposal preparation expenses) whether or
not such costs arc known or unknown or foresecable or unforcsceable to cither or both of the
partics as of the cffective date of this contract modification, without regard to whether such costs
wcre, or arc, incurrcd before or after the date of said events, actions or omissions, or after the
effective date of this contract modification, and whether or not such costs have been discussed
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with, or for any reason reserved for future discussion with the Government or made the basis for
other assertion of claims.  This release by the Contractor includes but is not fimited to, any and
all delay (direct and cumulative) and the costs thereof, all costs of dislocations, disruptions (local
and cumulative), accelerations (dircet and cumulative), proposal preparation and cfficiencics in
performance, and all overhead costs (including but not limited to unabsorbed overhead)
regardless of whether any such costs are or were caused directly by, indirectly by, cumulatively
by or in consequence of the impact of alleged defects, crrors, omissions, or nonconformitics in
CDRL. JCOG.

(¢) The rights granted to the Government under this clause are in addition to, and do not
affects its rights under any other provisions of this contract, including but not limited to, FAR §
52.245-19 (Government Property Furnished “As Is”)(APR 1984) and DFARS § 252.2246-7001
{Warranty of Data)(DEC 1991).

{(NEW CLAUSE)
H-536. CONTRACTOR VERIFICATION OF APPROVAL OF COMMON PRODUCT
BASELINE FOR RELEASE TO MANUFACTURING

The contractor shall certify in writing to the Government that it has approved the common
Product Baseline suttable for releasce to its manufacturing organization. This certification shall
be provided to the Government when the last of the Product Baseline is approved for releasc to
manutacturing (in the cvent that the release is done in a progressive manncer).  This certification
shall document to the Government that the contractor has, in conjunction with all other
participating contractors, released a Product Bascline to its manufacturing group that it agrees is
complete and at an acceptable level of detail to initiate production. This certification shall be
signed by DLS, ViaSat, Indra, Thales, Marconi and EADS and shall be included as part of the
CDR cxit criteria.

(NEW CLAUSE)
H-57. LIMITED RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS
INFORMATION (NOV 20603)

(a) Definition.

“Confidential business information,” as used in this clause, is defined as all forms and types of
financial, business, scientific, technical, cconomic, or engineering information, including
patterns, plans, comptlations, program devices, formulas, designs, prototypes, methods,
techniques, processes, procedures, programs, or codes, whether tangible or intangible, and
whether or how stored, compiled, or memorialized physically, electronically, graphically,
photographically, or in writing if -- (1) the owner thercof has taken reasonable measures to keep
such information sceret, and (2) the information derives independent economic value, actual or
potential from not being generally known to, and not being readily ascertainable through proper
means by, the public. Confidential business information may include technical data as that term
1s defined in DFARS §§ 252.227-7013(a)(14), 252.227-7015(a)(4), and 252.227-7018(a)(19). It
may also include computer software as that term is defined in DFARS §§ 252.227-7014(a)(4)
and 252.227-7018(a)4).
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(b) The Space and Naval Warfare Systems Command (SPAW AR) may release to individuals
cmployed by SPAWAR support contractors and their subcontractors confidential business
information submitted by the contractor or its subcontractors pursuant to the provisions of this
contract. Business information that would ordinartly be entitled to confidential treatment may be
included in the information released to these individuals. Accordingly, by submission of a
proposal or execution of this contract, the offeror or contractor and its subcontractors consent to
a limited releasc of its confidential business information.

(¢} Circumstances where SPAWAR may release the contractor’s or subcontractors’ confidenttial
busincss information include the following:

(1) To other SPAWAR contractors and subcontractors, and their employces tasked with
assisting SPAW AR in handling and processing information and documents in the administration
of SPAWAR contracts, such as file room management and contract closcout.

(2) To SPAWAR contractors and subcontractors, and their employees tasked with
assisting SPAW AR in accounting support services, including access to cost-reimbursement
vouchers.

(d) SPAWAR rccognizes its obligation to protect the contractor and its subcontractors from
competitive harm that could result from the release of such information. SPAWAR will permit
the limited release of confidential business information under paragraphs (¢)(1) and (¢)(2) only
undcr the following conditions:

(1) SPAWAR determines that access is required by other SPAW AR contractors and their
subcontractors to perform the tasks deseribed in paragraphs (¢)(1) and (¢)(2),

{2) Access to confidential business information is restricted to individuals with a bona
fide nced to possess,

(3) Contractors, their subcontractors, and their employees who are granted access to
confidential business information have signed an appropriate non-disclosure agreement requiring
them to provide the same level of protection to confidential business information that would be
provided by SPAWAR employees,

{4) Contractors and their subcontractors having access to confidential business
information have agreed under their contract or a separate corporate non-disclosure agreement to
provide the same level of protection to confidential business information that would be provided
by SPAWAR cmployees, and

(5) SPAWAR contractors and their subcontractors performing the tasks described in
paragraphs (¢)(1) or (¢}2) have agreed under their contract or a separate non-disclosure
agreement to not usc confidential business information for any purposc other than performing the
tasks described in paragraphs (¢} 1) and (¢}(2).

(e) SPAWAR’s responsibilitics under the Freedom of Information Act are not affected by this
clause.

() If SPAWAR satisties the conditions listed in paragraph (d), the contractor and its
subcontractors agree to indemnify and hold harmless the Government, its agents, and cmployces
from cvery claim or lability, including attorneys fees, court costs, and expenses, arising out of,
or in any way rclated to, the misusc or unauthorized modification, reproduction, release, display,
or disclosurc of confidential business information provided by the contractor to the Government.
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(g) The contractor agrees to include, and require inclusion of, this clause in all subcontracts at
any tier that requires the furnishing of confidential business information.

(NEW CLAUSE)
H-58 REQUIRED SUBCONTRACTING ARRANGEMENTS (APPLICABLE TO MIDS
JTRS)

The MIDS International Program Office requires that the MIDS JTRS design, development, and
qualification program be conducted on a collaborative basis by cach of the participating nations’
designated national contractors. To that end, cach of the prime U.S. contractors must subcontract
with onc or morc of the following “Integrator’ industrics:

¢ Francc: Thalcs Communications “Integrator™)
e ltaly: Marconi Selenia Communications (“Integrator™)
e  Spain: Indra Sistemas S.A. (“Integrator™)

The prime U.S. contractors must cach subcontract with a different European integrator. Ata
minimum, the role of the European “integrator” will be to assemble and qualify terminals at a
European facility for delivery to the Europcan nations.

Additionally, the following Europcan company must be included as a subcontractor under one of
the prime U.S. contracts:

e (iermany: EADS Deutschland GmbH

(NEW CLAUSE)
H-59 REFERENCE CURRENCY AND FIXED RATES OF CURRENCY EXCHANGE
(APPLICABLE TO MIDS JTRS)

Throughout the term of this Contract and only for the exclusive purposcs of this Contract, a
single currency (Reference Currency) and onc fixed rate of currency exchange will be used to
establish the cost basis of the Program.

The Reference Currcncy, cxpressced as equivalent contract dollars (US), generates parity values
or reference values for the other participating currency (the European euro) when related to fixed
exchange rates (e.g., to cstablish and maintain contract cost).

The fixed rate of currency exchange between the US Dollar and the European Euro is derived
trom the daily rate published in The Wall Street Journal on the date that the Request For
Proposal (RFP) was issued, t.e., 26 November 2003:

().8485€ — $1.00 (US)
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(NEW CLAUSE)
H-60 COST ACCOUNTING STANDARDS — MODIFIED COVERAGE (APPLICABLE
TO MIDS JTRS)

Pursuant to FAR 30.201 and 48 CFR Chapter 99 Subpart 9903.201-2(e), foreign concerns which
arc a party to, or a subcontractor of, this Contract arc exempt from all Cost Accounting Standards
(CAS) requirements other than 48 CFR Chapter 99 Subpart 9904.401 (Consistency in
Estimating, Accumulating, und Reporting Costs) and 48 CFR Chapter 99 Subpart 9904402
(Consistency in Allocating Costs [ncurred for the Same Purposce.)”
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{¢) an estimated unit price amount for sub-CLIN 300 1A (Note 1):definitive firm fixed prices for
cach CDRL ttent identified in Table 3 of Scction 3 (CLIN 30043,

(d) adefinitive cost-plus-fixed-fee tor CLIN 3005 (Note 2);

{¢) an estimated cost-plus-lixed-{ee tor CLIN 3006 (Note 5);

() an estimated cost-plus-fixed-fee lor CLINs 3008, 3010, 3011, 3014, 3015, and 3016; and an
estimated firm lixed price lor CLIN 3009 (Note 5):

{(g) adelinitive firm tixed price for CLIN 3012;

(h} adeflinitive cost-plus-icentive-fee arrangement for CLIN 304 3 (Note 4);

(1) adelinitive fim tixed price Tor CLIN 3023,

Note 1: A price tor subCLINs 3001 AA and 3001 AB will be negotiated under individual delivery order(s).
The prige tor sub-CLIN 30G1AA shall not exceed the unilt price provided by the offeror in response to this
REP (see 1.23-1.2(h)). The Government estimates that a request for proposal for subCLIN 3001 AA will be
sent to the offeror on or about the end of February 2003 so that a detinitive price may be negotiated. The
Ciovernment cstimates that any award of subCLIN 3001 AA will be on or about 30 June 2005, For sub-
CLIN 3001 Al the offeror should provide an estimated uoit price tor informational purposes.

Note 2: [fthe Government does not provide the Computer Software Operating environment by 4 months
after the date of the order for CLIN 3000 in accordance with Clanse 11-26 and SOW paragraph 3.2.8.h.,
CLIN 3005 may be ordered. In pricing this CLIN the contractor should assume that the period of
performance for CLIN 3005 may begin any time from the date of award of CLIN 3000 and 6 moenths
thereatier and shall be completed by the start of contractor FAQT.,

Note 3: The prime offerors shali provide two proposal amounts for US gquantities under CLIN 3000 as
{ollows:

—

JS: 7 first articles

S: 10 first articles

|

The prime offeror that subcontracts with Thales shall provide two proposal amounts for the French
quantities under CLIN 3000 as follows:

Thales: 4 first articles
Thales: 12 first articles

The prime offeror that subcontracts with Indra shall provide a proposal amount tor the Spanish
quantities under CLIN 3000 as (ollows:

Indra: 4 first articles

The prime offeror that subcontracts with Marcont shall provide a proposal amount for the Italian
and German quantities under CLIN 3000 as follows:

Marconi: 10 first articles (seven of which are for Raly, thece of which are for
Germany)

Note 4:

The primes offerors shall provide two proposal amounts tor US quantities under CLIN 3013 as
follows:
US: 3 first articles

US: 5 first articles

The prime offeror that subcontracts with Thales shall provide a proposal amount tor the French
quantities under CLIN 3013 as tollows:
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Thales: 1 first article

The prime ofteror that subcontracts with Indra shall provide a proposal amount for the Spanish
quantities under CLTN 3013 as tollows:

Indra; 2 first articles

The prime offeror that subcontracts with Marconi shall provide a proposal amounts for the Italian
and German quantitics under CLIN 3013 as follows;

Marconi: 3 first articles (all of which are lor Italy)

Note 5: A deflinitive cost-plus-fixed-fee, firm fixed price. or estimated cost-plus-incentive-fee arrangement
will be negotiated under individual defivery orders as applicable tor these CLINs. The ofteror should
provide estimates for informational purposes. Please see Clause F-2 for the period for issuing orders.

Please note that CLINS 3002, 3007, 3017, 3018, 3019, 3020, 3021. 3022, and 3024 are not separately
priced. All cost and tec associated with CLIN 3002 and CLIN 3007 shall be included in the cost-plus-
incentive-tee arrangement for CLIN 3000, All cost and prolit associated with CLIN 3017 shali be included
in the firm-fixed-price tor CLIN 3001, Al cost and profit associated with CLIN 3018 shall be included in
the firm-fixed-price for CLIN 3009, All cost and profit associated with CLIN 3019 shall be included in the
firm-fixed-price for CLIN 3012, All cost and fee associated with CLIN 3020 shall be inctuded in the cost-
plus-incentive-fee arrangement tor CLIN 3013, All cost and fee associated with CLIN 3021 shall be
included in the cost-plus-fixed-fee arrangement of CLIN 3015, All cost and fee assoicated with CLIN 3022
shall he included in the cost-plus-fixed-fee arrangment oL CLIN 3016, All cost and profit associated with
CLIN 3024 shall be included in the Grm lixed price for CLIN 3023,

1.23-1.3 Proposed Cost

L-23.0.3.1 CWBS (CLINs 3000, 3005, 3012, 3013, and 3023)

SPREADSHEET FORMAT A: The Ofleror shall provide a breakdown ot cost for Contract Line Item
Numbers (CLINS) 3000, 3005, 3012, 3013, and 3023 by cost ¢clement (s¢e 1L-23,1.3.3, Cost Elements,
helow} in accordance with a Contract Work Breakdown Structure (CWIS) that is common amonyg the
participating MIDS JTRS Phase 213 vendors. The format for this spreadsheet shall be in accordance with
Template A, Total Cost by CWRBS and Cost Element. which is atl the end of this Section L. The Ofteror
may tailor this template i certain cost elements are extrancous or missing.

The Hicror shall work with the other MIDS JTRS Phase 2B vendor(s) (o detine a common CWBS, An
cxample CWBS that may be used as a starting point for this discussion between the MIDS JTRS Phase 2B
vendors is at the end of this Scetion L. At a minimum, the Government would like the tinal, common
CWBS o include the elements contained in the provided example CWBS. The offeror, in conjunction
with the other MIDS JTRS Phase 28 vendor(s). may make changes to the structure of this CWBS example
or make additions 1o this CWBS cxample as needed to meet an essential requirement of the REP or o
enhance the effectiveness of the Contract CWBS in satisfying program objectives. Contractors are expected
to extend the CWIS 1o the approprate fevel - the level that satisties the critical visibility requirements and
does not overburden the management controt system. Although there may not be a one-lo-one relationshap,
the relattonship ol the CWBS clements to the statement of work tasks, the specifications, and the contract
line ttems should be clearly traceable.

L-23.1.3.2 BASES OF ESTIMATE (CLINs 3000, 3005, 3012, 3013, and 3023)

Foreach lowest-level WIS clement to be pertormed by the Offeror in accordance with the common CWIBS
structure delined by the MIIS JTRS Phase 2B vendor(s), the olteror shall provide a basis ol estimate that
includes. al a minimuim, the tollowing information:

Company Name
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CWBS Title

CWBS Number

C'LIN Number

Labor Category. including associated Labor Category code, if applicable
Hours per Labor Calegory

Subcontracts

Travel

Other Direct Costs

Duration of Task

CWRBS Task Delinition

A complete raticnale for each cost element listed above (e through 1) and the proposed task duration (j)
shall be included in the bases of estimate, [ the Offeror proposes any subcontracts within the Offeror’s
BBOE (e, it in the case of a minor subcontractor, a separate cost proposal by CWIEBS clement is not
provided by the subcontractor). the Olleror shall name the subcontractor and provide the subcontractor’s
cost or price and, il appropriate, cost evaluation of that subcontractor’s price. Any 30F that lists a
subcontractor shall have the proposed subcontractor’s proposed cost or price quotation attached, Any
travel proposed shall desenibe the purpose of the trip, the trip destination, the duration ot the trip, the
number of people travelling, the proposed cost ol arrlare, the proposed cost of per diem, and the proposed
cost ol lodging. Any other direet costs proposed shall include a complete desceription and rationale tor
those costs. In short, all cost elements described within the BOE shall be fully deseribed and supported by
the Offeror in the BOE.

[.-23.1.3.3 COST ELEMENTS (C1.ENs 3000, 3005. 3012, 3013. and 3023)

SPREADSHEET FORMAT B The Ofteror shall provide a separate spreadshect for each CLIN that
delineates a total breakdown by the [ollowing cost elements, as applicable, and tor each month of
performance. The format tor this spreadsheet shall be in accordance with Template 13, Total Cost by CLIN
and Cost Flement, which is al the end of this Section L. The Offeror may tailor this template if certain cost
clements are extrancous or missing. A roll-up summary ot this spreadsheet shall also be provided at the
CLIN Level in accordance with Template C., which is at the end ot this Section L. Again, the Olleror may
tailor this template it certain cost efements are exXrancous or missing,

(1) Direct Materials - 1dentify proposced material items, purchased parts or subcontracted materials
including the basis for the proposed amount (e.g.. engineering estimate, vendor quotation, catalog item),
Provide a detailed Bill o Material (BOM) showing picce parts, quantitics, unit prices and extended prices
by WBS. Also provide a surmmary BOM in descending extended price order. The tormat for this
information is provided below.

WEHS#

WBS Unitol | Vendor | Basis | Sole T Oty/Unit [ Unit | Tota | Total Total Non-
Flement | Measur of Source/Comp Price | 1Qty | Recurri | Recurring
L | Price | . ng

Total
Extended
Cost

(2) Material Overhead  If applicable and in accordance with the Otferor™s normal accounting procedures,
rdentily the materiab overhead rate(sy and total material overhead amount being proposed and identify the
cost elements to which the material overhead rate is applied.

(2} Dircct Labor - [dentify the various labor categories required/intended for use under this contract (e.g.
Sr. Engincer, Jr. Engineer). Include the Tabor category code assigned by the Qfteror, if applicable, the
number of labor hours and toal cost {or cach labor category proposed.

(3) Fringe Benefits - I applicable and in accordance with the Ofteror’s normal accounting procedures,
identity the finge bene it rate(s) and total [inge bencelit cost being proposed and identify the cosl elements
to which the fringe benetit rate is applied.
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(4} Overhead - Identity the current and projected overhead rate(s) and total overhiead cost being proposed
and 1dentify the various cost clements to which overhead is applicd.

(5) Other

Birect Cost - [dentily any other direct cost clements being proposcd which are not inctuded above but arc
applicable to your cost volume (e.g., rovaltics, Special Tooling, Material, Travel, Computer Usage). The
decision as to whether costs are handled as direct or indirect costs rests with the offeror, but shall be
consistent with the offeror’s approved cost accounting practices as disclosed in the Offeror’'s CAS
Disclosure Statement.

Indirect Cost - Identity any other indirect cost element being proposed which has not been included abowve
and identily the various cost clements lor which the rate1s applied. Advise if the rates proposed are in
accordance with any Forward Pricing Rate Agreements and period of validity of any such agreement.

{6) General and Administrative Expense - ldentity the General and Administrative Fxpense (G&A) rate(s)
and the total G&A cost proposed and identify the various cost elements to which the G&A is being apphied.

(7) Fee Identity the tixed fee rate, total fixed fee. and the cost elements to which the fee 1s applied.

(8) Facilities Capital Cost of Money (FCCM) - Il the Offeror proposes FCCOM, the Otteror shall submit
with its proposal a completed DI Form 1861 “Contract Facilities Capital and Cost of Money™ with
supporting documentation,

1.-23.1.3.4 Offeror Support for Asserting Data and Software Restrictions and Proposed Prices

It the otferor identifics in its completed Section K clause entitled “Tdentification and Assertion of Use,
Release, or Disclosure Restrictions™ (DFARS 252.227-7017) that it will deliver any of the CDRLS listed in
Section B, Table 3 with kess than Unlimited Rights, the ofteror shatl tully support: 1) its rationale for
asserting the identified restrictions, and 2} its rationale for any price other than “S07 proposed in Section B,
Table 3 Section B, This section should be sutticiently detailed to provide the Government with a complete
understanding of the circumstances that led the contractor to assert that other than unlimited rights will be
provided to the Government, and that led the contractor to proposce any price other than “07. To explain its
asserted restrictions and/or proposed prices, the offeror shall desceribe and disclose amounts of any IR&D
{funding or other contractor [unding invested. or any other factors that support the asserted restrictions
and/or proposed prices,

1.-23.1.3.5 [n addition to the above requirements. the Offeror may provide other type of cost data or
formats that would aid in the evaluation of its proposal.

NEW CLAUSE
1.-24, REQUIRED SUBCONTRACTING ARRANGEMENTS

The MIDS International Proeram Oflice requires that the MIDS JTRS design, development, and
qualification program be conducted on a collaborative basis by cach of the participating nations’ designated
national contractors. To that end, the prime U.S. vendor participants responding to this RFP must
subcontract with one or more of the following “Intcgrator™ industries (o be eligible for award of a contract
for this requirement;

e France: Thales Comimunications {*Integrator™)
o taly: Marconi Selenia Communications (“Intcgrator™)
s Spain: Indra S1stemas S AL ("Integrator™)

The prime U.S. vendors must each select different Buropean integrator{s). At a minimum, the role of the
European "integrator” will bu to assemble and qualify terminals at a Furopean facility for delivery to the
European nations,
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Additionally, the following Furopean company must be included as a subconteactor under one of the prime
LS. vendor proposals and resulting contracts:

¢ Germany: EADS Deutschland GimbH
1.-25, CONTENT OF VOLUME 1L, SECURITY REQUIREMENTS PROPOSAL

All security requirements and matlers congerning seeurity issues shall be addressed in Volume 11 only.
However, all security-related clements of the olTeror's cost proposal should be addressed in Volume 11,
Price/Cast Proposal. This volume shall represent a joint proposal trom both of the prime MIDS JTRS
offerors (i.c. ViaSat and DLS) and will be reviewed and evaluated only by US personnel. No security
issues whatsoever shall be addressed in Volume 1, Technical Proposal. The offeror’s Volume 111 Security
Proposal should address the following arcas:

() Describe how you will manage the unigue sccurity aspects ol the MIDS JTRS
cooperative development program, including COMSEC and TEMPEST;

(b) Describe your architecture and technical approach for a MIDS-ITRS Cryplo Sub-system
(CS/8):

(¢) Describe how your CS/S implementation will mitigate schedule risk of a systermn-level
IAD certification path;

(d) Describe how your CS/S implementation will mitigate the risk ot achieving the Crypto
Modernization Initiative in accordance with NSA/CSS 3-9 (all six tenets should be
addressed):

{e} Describe how your CS/S approach miligates the performance, schedule, and cost risk for
INFOSEC and 1A requirements for MIDS JTRS;

(1Y Explain how your technical approach takes advantage of ITRS crypto devetopment
cttorts (including AIM and SIERRA) and how these citorts will mitigate cost and
schedule risk:

{g) Pxplain how your CS/5 approach will {aciiitate the importing and integration of Cluster |
wavelorm and non-waveform soliware; and

(h} Deseribe how your technical approach will mitigate the risk of meeting the Government’s
togistics and ORI requirements,

Volume HI shall be submitied to SPAWAR along with the other two volumes of the ofleror's proposal. In
addition, the offeror shall submit one copy of Volume 11 o the following address:

Director, National Sceurity Agency
Code 122 JTRS SPO

Attention: William Dyson

9800 Savage Road, Suite 6733

Ft George Meade, MDD 20755-6733
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1. SCOPE

This Statement of Work (SOW) defines the tasks to be performed, and the
hardware and software to be delivered by the contractor in the Development Phase 2B of
the Multifunctional Information Distribution System (MIDS) Joint Tactical Radio System
(JTRS) cooperative development.

The objective of the MIDS JTRS cooperative development program is to enable
the participating contractors to produce equipment that will meet the MIDS JTRS
Functional Baseline (FBL) requirements. Since the intent of this contract is to enable two
U.S. and three European producers of MIDS JTRS terminals, no limitations will be
immposed on the European subcontractors from producing and delivering MIDS JTRS
terminals. The resulting MIDS JTRS Terminal, hereafter referred to as the “Terminal”,
shall be capable of porting and simultaneous operating multiple communications
waveforms and shall be compliant with the JTRS Software Communications Architecture
(SCA). There shall be two configurations, a "Main" configuration and an "Expanded
Modular Function (EMF)" configuration. The "Main" configuration Terminal shall be
capable of stand alone operation or operation in conjunction with a "EMF" configuration
Terminal. The "EMF" configuration Terminal shall only be capable of being used in
conjunction with a "Main" configuration Terminal.

For the purposes of this procurement, the term “contractor™ shall encompass the
prime U.S. contractor and its European subcontractors and the phrase “other participating
contractors” shall mean all other prime contractors together with their subcontractors.

The objective of the Development Phase 2B is to develop, build, and qualify a
Terminal that meets all the requirements specified in the FBL consisting of the System
Specification (SS) for the MIDS JTRS, the System/Segment Interface Control
Specification (S/SICS) for MIDS JTRS, the System Specification for Link 16 Waveform
(SSL16W) for MIDS JTRS, and the System Specification for TACAN Waveform
(SSTW) for MIDS JTRS; and all other requirements applicable to the Terminal as
specified elsewhere in the contract and to develop the capabilities and support programs
to a level where the Terminal can be produced and/or delivered by each prime contractor
and European integrator(s) and supported by ecach participating nation. The two Terminal
configurations shall be as specified in the SS and the S/SICS.

The contractor, in conjunction with the other participating contractors, shall
develop the Terminal. In addition, the contractor shall perform the tasks to achieve First
Article Approval. The contractor shall designate a U.S. Terminal integrator and
European Terminal integrators. The contractor shall conduct all the activities necessary
for First Article Approval of the Terminal configurations resulting from the activities of
the designated integrators. A Preliminary Design Review (PDR), a Critical Design
Review (CDR), and a Test Readiness Review (TRR) with each contractor shall be
conducted. The Technical Data Package (TDP) may also be ordered.
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3.3 FIRST ARTICLE APPROVAL

3.3.1 First Article Approval. First Article Approval shall be achieved through
successful completion of contractor FAQT, Government FAQT, and through the
attainment of the Telecommunications Sccurity Approval for Use, EMC Features
Approval, and Air Worthiness Certification.  All requirements for First Article Approval
in accordance with Clause H-23.2 must be successtully fulfilled prior to the ficst terminal

delivery.

3.3.1.1 Contractor FAQT.

3.3.1.1.1 Contractor FAQT Program. Thce contractor shall provide the facilitics,
services, materials, and equipments required to conduct the Terminal Contractor FAQT.

The contractor shall provide all Terminal HWCls and CSCls required to
conduct the Contractor FAQT.

The contractor shall develop a system level test plan called the System Test
Plan. The System Test Plan shall consist of a Verification Cross Reference
Matrix {(VCRM). This VCRM shall identify the formal qualification
verification activitics with which cach SS, SSL16W, SSTW, and
SINCGARS/ESIP requirement will be verified.

3.3.1.1.2 General Rules for Contractor FAQT. The following general rules shall
apply for all Contractor FAQ'T activities:

d.

Contractor FAQT shall be performed tn accordance with test proceduices as
required by the CDRL. Test witnessing by Government representatives shall
be allowed and shall be at the discretion of the Government. The contractor
shall prepare and submit FAQT test procedures. (CDRL JBO3, CDRL JBOA,
CDRL IBOC)

. The single contractor FAQT may consist of tests conducted by each Integrator

for the purposc of qualifying both U.S. and Europcan Terminal itegrators.

The contractor shall post to the Government Virtual Program Office (VPO) a
detailed schedule of Contractor FAQT activities to facilitate Government
witnessing. The contractor shall post an updated schedule whenever the
scheduled dates of the Contractor FAQ'T aclivities change, but no more
frequently than once per week. The contractor is not required to delay any
scheduled Contractor FAQT activity to accommodate Government witnessing.

The contractor shall prepare and submit test reports of Contractor FAQT
activity results. Scparate test reports are required for the tests conducted by
the U.S, integrator and, if applicable, for the tests conducted by the European
integrator(s). (CDRLJB0O4, CDRLIBOB, CDRL JBOD).
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The contractor shall prepare and submit a technical report fot all Contractor
FAQT verifications performed by inspection, analysis, or demonstration rather
than test. Scparate technical repaorts arc required Yor the verifications
conducted by the U.S. integrator and, if applicable, for the verifications
conducted by the European ihtegrator(s). (CDRL JBO3).

The contractor shall record and track any out-of-specification issucs
tncovered during Contractor FAQT. The contractor shall post these otit-of-
speeification issues to the Government VPO,

The contractor shall keep logs to record all cvents that have oceurred during
the conduct of the Contractor FAQT.

The contractor shall maintain configuration control of the test units used
during Contractor FAQT.

During Contractor FAQT, the contractor shall provide an informal weckly
status of Contractor FAQT progress and completion o the Government.

Contractor FAQT Execution. The contractor shall conduct the Contractor

FAQT in accordance with section 4 of the $8, scetion 4 of the SSLI16W, and section 4 of
the SSTW and the test requirements in the SINCGARS/ESIP Waveform Development
Specification (WDS).

d.

b.

The contractor shall conduct Terminal Contractor FAQT using a waveform
configuration consisting of Link-16 and TACAN with SINCGARS/ESIP
instantiated on all universal channcls for the Maid Terminal configuration.

The EMF Terminal waveforni configuration shall consist of the
SINCGARS/ESIP instantiated on all universal channels. (CLIN 3013)

The contractor shall evaluate all design corrections from all verifications
activitics and any other design modifications as to the effect on the prior
verification of Terminal requirements, The contractor shall present evaluation
results to the Government at PMRs. When the Government judges that prior
verifications are affected, the contractor shall incorporate design changes in
the Terminals to be used for Contractor FAQT ahd shall conduct
reverifications of the affected Terminal requirenients.

(CDRL IBO3. (DRI IBO4)

33.1.1.3.1 MIDS LVT Interchangeability Verification. The Contractor FAQT shall
include Terminal and RT LRU level interchangeability (backward compatibility) with the
MIDS LYT in accordanice with Clause C2.1. During this interchangeability qualification
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The contractor shall prepire and submit acceptance verifieation test plans, test
procedures, and test report. Separate test plans, test procedures, dnd test reports are
required for the acceptance verification conducted by the U.S. integrator and for the
acceptance vertfications conducted by the Europeah integrator(s). (CDRL JF04, CDRI.
JFOS, CDRL JFOG)

3.79.1.1 Link 16 Spectral Characteristics and EMC Features. The contractor shall
plan and conduct elements of the AV oni cach Terminal delivered to the Government to
ensure that the Link 16 spectral characteristics are within specification and the EMC
features monitors arc working properly. The following test may be performed at the SRU
or the LRU acceptance test stations. (CDRL JF0O7, CDRL JFO8, CDRL JF09)

3.79.1.1.1 Output Power. At nine Radio Frequeney (RF) carrier frequencics; 969, 990,
1008, 1033, 1065, 1113, 1146, 1176, ahd 1206 MHz: the AV shall record the transmitted
Link 16 peak forward output power at cach antenna port when the Terminal is operated in
the highest Link 16 output powcr mode (200 watts dr less) for cach antenna selection
mode. The AV shall verity that the sum of the Link 16 output powers does not exceed
the nominal power level +1 dB.

3.7.9.1.1.2 Pulse Spectrum. While the Terminal is operating in cach of the Link 16
output power mades, the AV shall record plots of the individual transmitted pulse power
spectrum at nine RF carrier frequencies; 969, 990 1008, 1053, 1065, 1113, 1146, 1176,
and 1206 MHz; at cach antcnna when opetrating in the single antenna mode. The AV
shall measure the Link 16 transmitted spectrum in 300 kHz bandwidth segments. For
cach RF earrier frequency, the plot shall cover a 50 MHz span centered on the carrier.
The AV shall verify that the pulse speetra comply with the spectrum requiretents
specified in the SS.

3.7.9.1.1.3 Full Band Spectrum. While the Termihal is operating in cach of the Link 16
output power modes and in cormmunication mode 1, the AV shall record spectrum plots
over the following frequency bands at cach antertna when operating in the single antenna
mode. The AV shall measure the spectrum in 300 kHz bandwidth segments.

a. 100 MHz span centered on 925 Mllz,

b. 60 MHz span centered on 1030 MHz,

¢. B} MHz span centered on 1090 MHz,

d. 100 MHz span centered on 1250 MHz, and

¢c. Y60to 1215 MHz.

The AV shall verify the spectra between 920 MHz and 1266 MHz comply with the
spectrum requiremeht specified in the SS.
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3.77.9.2 LRU and SRU Acceptance Verification. The contractor shall plan and conduct
acceptance verification on each LRU and SRU to be delivered to the Government
separate from complete Terminals. The contractor shall prepare and submit LRU and
SRU acceptance verification test plans, test procedures, and test report. Separate test
plans, test procedures, and test reports are required for the LRU and SRU acceptance
verification conducted by the U.S. integrator and for the L.RU and SRU acceptance
verifications conducted by the Europcan integrator(s). (CDRL JF04, CDRL JFO5, CDRL
JF06)

44



